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SOLICITATION SP0700-00-R-7006
CONTRACT NO.

1. SECTION B, SUPPLIES OR SERVICES AND PRICES/COSTS

Pages 2, 3a and 3c, Section B

Delete pages 2, 3a and 3c in their entirety and insert replacement pages 2, 3a, and 3c, Amendment
0009 pages 6 through 8 of 89. Replacement revises PWS references for CLINs 0002, 0003, 5002
and 5003.

2. SECTION C, PERFORMANCE WORK STATEMENT

Page 10, Paragraph C 1.5, TRANSITION

Delete page 10 in its entirety and insert replacement page 10, Amendment 0009 page 9 of 89.
Replacement revises transition requirement.

Page 11, Paragraph C 1.5 and C 1.6.1, TRANSITION and PERSONNEL CLEARANCE

Delete page 11 in its entirety and insert replacement page 11 and new page 11a, Amendment 0009
pages 10 and 11 of 89. Replacement revises transition requirements and revises the first sentence
of paragraph C 1.6.1. New page 1la is added to accommodate above changes.

Page 13, Paragraph C 1.6.7, AUTOMATED SYSTEM SECURITY

Delete page 13 in its entirety and insert replacement page 13, Amendment 0009 page 12 of 89.
Replacement revises first paragraph to allow for temporary clearances.

Page 19, Paragraph C 2.1 GENERAL DEFINITIONS

Delete page 19 in its entirety and insert replacement page 19, Amendment 0009 page 13 of 89.
Replacement adds definition for “pilferable items”.

Page 20, Paragraph C 2.1 GENERAL DEFINITIONS

Delete page 20 in its entirety and insert replacement page 20, Amendment 0009 page 14 of 89.
Replacement moves the definition for “planograph” to page 20 from page 19.

Page 27, Paragraphs C 3.1, GENERAL INFORMATION, C 3.2, GOVERNMENT PROPERTY AND
C3.2.1, GOVERNMENT-FURNISHED REAL PROPERTY

Delete page 27 in its entirety and insert replacement page 27 and new page 27A, Amendment 0009
pages 15 and 16 of 89. Replacement adds a third sentence to paragraph 3.1 and adds three new
paragraphs to the end of 3.2, Government Property. C 3.2.1, Government-Furnished Real Property
is moved to new page 27A. The second sentence in the first paragraph of C 3.2.1 is deleted and
“movable racks” is added to the third paragraph.

Page 28, Paragraph C 3.2.2, GOVERNMENT-FURNISHED PLANT EQUIPMENT (GFPE)

Delete page 28 in its entirety and insert replacement page 28, Amendment 0009 page 17 of 89.
Replacement revises the first paragraph.
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Page 29, Paragraphs C 3.2.2.1, MECHANIZED MATERIAL HANDLING SYSTEMS (MMHS) and
C3.2.2.3, OTHER EQUIPMENT

Delete page 29 in its entirety and insert replacement page 29, Amendment 0009 page 18 of 89.
Replacement revises the second paragraph in C 3.2.2.1 and paragraph C 3.2.2.3.

Page 31, Paragraph C 3.2.4.1.1, Distribution Standard System (DSS) and C 3.2.4.1.1c, DSS-
Management Information System (DSS-MIS)

Delete page 31 in its entirety and insert replacement page 31, Amendment 0009 page 19 of 89.
Replacement revises paragraph 4 and deletes paragraph 5 under C 3.2.4.1.1, and adds a new 5"
sentence to C 3.2.4.1.1c.

Page 39, Paragraph C 3.3.9, TRAINING

Delete page 39 in its entirety and insert replacement page 39, Amendment 0009 page 20 of 89.
Replacement revises the first paragraph.

Page 44, Paragraph C 5.1.4, TRANSITION, ANNUAL AND SEMI-ANNUAL INVENTORIES

Delete page 44 in its entirety and insert replacement page 44, Amendment 0009 page 21 of 89.
Replacement revises C 5.1.4

Page 45, Paragraph C 5.2.1.1, REQUIREMENTS

Delete page 45 in its entirety and insert replacement page 45, Amendment 0009 page 22 of 89.
Replacement adds a second sentence to the bullet: “Offload”.

Page 46, Paragraph C 5.2.1.2, REQUIREMENTS

Delete page 46 in its entirety and insert replacement page 46, Amendment 0009 page 23 of 89.
Replacement adds a second sentence to the bullet: “Tally”.

Page 46A and 46B, Paragraph C 5.2.1.2, MATERIAL TURNED-IN TO STORE

Add new pages 46A and 46B, Amendment 0009 pages 24 and 25 of 89. New pages adds
paragraph C 5.2.1.2 “Material Turned-in To Store”.

Page 52, Paragraph C 5.3.3.1, QUALITY

Delete page 52 in its entirety and insert replacement page 52, Amendment 0009 page 26 of 89.
Replacement revises table.

Page 61 and 62, Paragraph C 5.5.1, PRESERVATION, PACKAGING, PACKING AND MARKING
(PPP&M)

Delete pages 61 and 62 in their entirety and insert replacement page 61, new page 61A and
replacement page 62, Amendment 0009 pages 27 through 29 of 89. Replacement revises
requirement for PPP&M and container fabrication, and deletes C 5.5.1.2, C 5.5.1.2a and C 5.5.1.2b.
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Page 63, Paragraphs C 5.5.1.3, Documentation Requirements and C 5.5.1.4 Building/Site

Delete page 63 in its entirety and insert replacement page 63, Amendment 0009 page 30 of 89.
Replacement renumbers the paragraphs to C 5.5.1.4 and C 5.5.1.5.

Page 65, Paragraph C 5.5.5.1, Requirements

Delete page 65 in its entirety and insert replacement page 65, Amendment 0009 page 31 of 89.
Replacement revises the first paragraph.

Page 66, Paragraphs C 5.5.5.2, Standards and C 5.5.5.2a, Timeliness

Delete page 66 in its entirety and insert replacement page 66, Amendment 0009 page 32 of 89.
Replacement deletes paragraphs C 5.5.5.2 and C 5.5.5.2a.

Page 67, Paragraphs C 5.5.5.3, Documentation Requirements and C 5.5.5.4, Buildings

Delete page 67 in its entirety and insert replacement page 67, Amendment 0009 page 33 of 89.
Replacement renumbers the paragraphs to C 5.5.5.2 and C 5.5.5.3.

Page 77, TECHNICAL EXHIBITS

Delete page 77 in its entirety and insert replacement page 77, Amendment 0009 page 34 of 89.
Replacement adds Technical Exhibit 9, DSS Training Modules.

3. TECHNICAL EXHIBITS

Pages 78 through 82a, Technical Exhibit 1.1 — Historical Workload

Delete pages 78 through 82a in their entirety and insert replacement pages 78 through 82a, and new
page 78a, Amendment 0009 pages 35 through 41 of 89. Replacement corrects the average monthly
workload charts for receipts and issues, and new page 78a provides “Statistical Random
Performance Sample Inventory” data for three quarters.

Pages 83 through 85, Technical Exhibit 1.2 — Projected Workload

Delete pages 83 through 85 in their entirety and insert replacement pages 83 through 85,
Amendment 0009 pages 42 through 44 of 89. Replacement revises projected workload under tables
5.3 Storage and 5.4 Issues.

Pages 86 through 102, Technical Exhibit 1.3 — Historical Supply Requirements

Delete pages 86 through 102b in their entirety and insert replacement pages 86 through 102a,
Amendment 0009 pages 45 through 62 of 89. Replacement adds additional information to the table.

Pages 104 through 105b, Technical Exhibit 2.2 — Government Furnished Equipment - MHE

Delete pages 104 through 105b in their entirety and insert replacement pages 104 through 105b,
Amendment 0009 pages 63 through 65 of 89. Replacement deletes line above the table that reads
“Equipment that did not require maintenance during the year is not reflected on the chart”, and
deletes the “P&H Rough Terrain Crane” from the table.
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Pages 116 through 120, Technical Exhibit 2.7 — Government Furnished Material - GEFM

Delete pages 116 through 120 in their entirety and insert replacement pages 116 through 120,
Amendment 0009 pages 66 through 70 of 89. Replacement provides more detailed information for
the material listed.

Page 126, Technical Exhibit 3, Type Inventory Codes

Delete page 126 in its entirety and insert replacement page 126 and new page 126a, Amendment
0009 pages 71 and 72 of 89. Table is revised.

Page 128, Technical Exhibit 5, Historical Transportation Costs

Delete page 128 and insert replacement page 128, Amendment 0009 page 73 of 89. Replacement
adds “pounds” to the title of the third column under the “Freight” table.

New Pages 133b through 133f, Technical Exhibit 9, DSS Training Modules

Insert new pages 133b through 133f, Amendment 0009 pages 74 through 78 of 89.
Technical Exhibit 9, DSS Training Modules provides a complete and comprehensive syllabus of
training to be provided by the Government, to include duration.

4. SECTION M, EVALUATION FACTORS FOR AWARD

Page 182, Paragraph M03, Evaluation Factors for Award

Delete page 182 in its entirety and insert replacement page 182, Amendment 0009, page 79 of 89.
Replacement deletes paragraph M03(f)(2) and renumbers paragraph M03(f)(3) to M03(f)(2)

5. ATTACHMENTS

Attachment 3, Wage Determination

Delete Attachment 3 in its entirety and insert replacement Attachment 3, Amendment 0009 pages 80
through 88 of 89. Replacement revises the minimum wage rates and increases the Health &
Welfare rate by $.29 from $1.63 per hour to $1.92 per hour.

6. QUESTIONS and ANSWERS

Page 89 of 89.
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SECTION B, SUPPLIES OR SERVICES AND PRICES/COSTS
BASE PERIOD (36 MONTHS)

UNIT X TOTAL
PRICE EFORECAST AMOUNT
LINE ITEM PER LINE 1,026,541 TOTAL
NOTE: Forecast is for the Base Period (3yrs.)
0001 REQUIREMENTS $ $

0002

0002AA

0002AB

0002AC

NOTE: See Clause B02 for Illustration of Payments

The Performing Activity shall provide materiel Distribution
Service performed at the Defense Distribution Depot
Cherry Point, North Carolina (DDCN) as defined in the
Performance Work Statement (PWS), Section C,
Paragraphs C-5.1 through C-5.4 and C-5.5.4 of this
solicitation.

Minimum Estimated Quantity — 772,078 Line Items
Received and Issued over the Base Period of 36 Months

NOTE: The Special Function CLINSs listed below
shall be priced to reflect the total cost to perform
that function, to include labor and material costs.

UNIT X TOTAL
PRICE FORECAST PRICE

SPECIAL FUNCTIONS: Para. C.5.5.1 - C.5.5.1.2
PPP&M and Container Fabrication (Offeror shall
base their prices on the sample CTDFs provided
in Attach 1 and the forecasted quantities listed)

Bin $ 101,592 $

Medium Bulk $ 27,909 $

Heavy Bulk $ 9,003 $



0003

0003AA

0003AB

0003AC

0003AD

0004

0005

0006

0006AA

0006AB

0006AC

0007

0008

SPECIAL FUNCTIONS: Paragraph C-5.5.1.3
On Demand Container Fabrication

Small Containers: 16 cu ft or smaller
Medium Containers: 17 — 64 cu ft

Large Containers: 65— 100 cu ft

Bulk Containers: Greater than 100 cu ft

SPECIAL FUNCTIONS: Paragraph C-5.5.2.1
Special Inspections

SPECIAL FUNCTIONS: Paragraph C-5.5.2.2
RCP Support

SPECIAL FUNCTIONS: Paragraph C-5.5.5
Mobile Crane and Rigging Support
Deployments

NADEP — Support of A/C

Support of Misc. Sites
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NOTE: LINES 0007 through 0009 ARE TO BE PRICED
REFLECTING AN HOURLY RATE. Estimated hours

(EST HRS) are for the entire Base Period.

SPECIAL FUNCTIONS: Paragraph C-5.5.5.1a
Emergency Response Support

SPECIAL FUNCTIONS: Paragraph C-5.5.5
Blocking & Bracing

UNIT X TOTAL
PRICE = FORECAST PRICE
$ 6,494 $
$ 4870 $
$ 5052 $
$ 2,886 $
$ 1,173 $
$ 19,166  $
$ 78 $
$ 864 $
$ 792 $
HOURLY EST
RATE HRS TOTAL
$ 432 $
$ 744 $



5002

5002AA

5002AB

5002AC

5003

5003AA

5003AB

5003AC

5003AD

5004

5005

5006

5006AA

5006AB

5006AC

SPECIAL FUNCTIONS: Para. C.5.5.1 - C.5.5.1.2
PPP&M and Container Fabrication (Offeror shall
base their prices on the sample CTDFs provided

in Attach 1 and the forecasted quantities listed)

Bin

Medium Bulk

Heavy Bulk

SPECIAL FUNCTIONS: Paragraph C-5.5.1.3
On Demand Container Fabrication

Small Containers: 16 cu ft or smaller
Medium Containers: 17 — 64 cu ft

Large Containers: 65— 100 cu ft

Bulk Containers: Greater than 100 cu ft

SPECIAL FUNCTIONS: Paragraph C-5.5.2.2
Special Inspections

SPECIAL FUNCTIONS: Paragraph C-5.5.2.2
RCP Support

SPECIAL FUNCTIONS: Paragraph C-5.5.5
Mobile Crane and Rigging Support
Deployments

NADEP — Support of A/C

Support of Misc. Sites
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X TOTAL
FORECAST PRICE

59,660 $
16,389 %
5287 $
3,814 $
2,858 $
2,967 $
1,695 $
690 $
11,291 $
52 %
576 $
528 $
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The PA shall submit this plan as part of the Technical Proposal and shall continue to maintain the
Plan after contract award. The SSMP of the successful offeror will be incorporated into and become
part of any contract awarded.

For each situation listed above and identified by the PA, the PA shall address the following minimum
aspects in the SSMP:

Explain the situation and how it impacts depot operations

Identify the primary issues that must be resolved or addressed

Outline what will be the initial response to the situation

Identify the potential resource requirements

Describe how any additional resources will be obtained

Describe the processes or approaches that will be implemented to assure continued depot
operation

Identify primary and alternate points of contact

Identify the level of communication and coordination needed with the Government (i.e., the need
for a control center, meetings and/or reports)

1.5 TRANSITION PLAN

The PA shall provide a detailed analysis and concept of operations for the transition from existing
Government workforce to PA performance. The Government will be responsible for performance of
the PWS requirements and APLs during the transition period. The Transition Plan of the successful
offeror will be incorporated into and become part of, any contract awarded. The Transition Plan shall
include the following:

A detailed Plan of Action and Milestone (POAM) identifying each required action and any
requirements of the Government during transition.

Plans, procedures and resources for accomplishing each action.

How the PA will coordinate each action and its overall transition efforts with the KO and Depot.
Office space and equipment requirements to effect and complete the Transition Plan.

Steps the PA will take for each action to minimize disruption of the work and the workforce.

At a minimum, the PA shall address the following actions in its Transition Plan.

Recruitment and hiring of personnel to fill vacancies. Approach shall address:

(a) Compliance with FAR 52.207-3, Right of First Refusal,

(b) Analysis of the number of vacancies projected to be filled through current depot workforce
versus the area labor market.

(c) Process associated with offers to Government personnel, to include timing of offers, length offer
remains open, any contingencies, and start dates.

(d) Identifying critical skill positions needed to start and maintain performance, and contingency for
recruiting and hiring through other than right of first refusal.

Training and certification of personnel responsible for performing related requirement (C-1.2).
Personnel Clearance Requirements (See Section C-1.6.1).

GFP Inventories (See Section C-3.2).

Transactional Data System Training (C-3.3.9).

Mission Stock Inventories (See Section 5.1.4).

Development of a workforce with the requisite knowledge, skill and ability to perform the
requirements in the PWS.
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The period available for transition will commence at the date the contractor is notified to proceed
IAW FAR 52.207.2(c) and will not exceed 120 days.

At the start of the transition period the Government will provide office space (including telephone and
LAN access) and equipment as identified in the Transition Plan and negotiated prior to start of the
transition period. Office space and equipment provided during the transition period might not be the
permanent office space and equipment assigned to the PA for performance.

IAW FAR 52.207-3(b) the KO will provide the contractor with a list of adversely affected or separated
personnel fifteen (15) days after final decision date. After this list is provided to the contractor, the
Government will cooperate with the contractor to make these personnel available for interviews and
training, however, this availability is limited due to the Government's continuing responsibility for
performance of depot warehousing operations during the transition period. The Government will
make every effort to make personnel available for hiring by the contractor, based on the contractor's
approach for transition to contract operations as detailed in the Transition Plan.

The Transition Plan shall take into consideration the following Government constraints:

Complete GFP Inventory (C-3.2) Transition End Date minus 30 days

Receive Right of First Refusal List Final decision date plus 15 days

Begin Training for DSS Transition Start Date plus 30 days with a maximum
completion time of 45 days from start of DSS training

Perform Mission Inventory for Classified Transition End Date minus 90 days

and Radioactive Items (C-5.1.4)

Perform Mission Inventory (C-5.1.4) Transition End Date minus 60 days

1.6 SECURITY

The PA shall ensure the physical security of all government property and equipment furnished
for the performance of this contract as well as the accountable inventory in this contract. The
Government will not be responsible in any way for damage to the PA's supplies, materials,
equipment, and property or to PA employees' personal belongings that are damaged or
destroyed by fire, theft, accident, or other disaster.

1.6.1 PERSONNEL CLEARANCE

The PA shall ensure that National Agency Checks are properly completed and submitted to the
Defense Security Service 10 days prior to an employee starting work. The background
investigations and reinvestigations establish that applicants or incumbents working for the
Government under contract are suitable for the job and/or eligible for a public trust or sensitive
position. The procedure to request a NAC is to complete the Electronic Personnel Security
Questionnaire (EPSQ), which is submitted electronically to the Defense Security Service. The
EPSQ may be downloaded from the Defense Security Service Web Site at
http://www.dss.mil/lepsg. The Customer Manual is available at
http://www.dss.mil/pub/projects/epsg/20manual.doc. Additionally, the PA shall have personnel
clearances as may be required by the National Industrial Security Program (NISP), DoD
5220.22-R, and Section 2, dated December 1985, prior to starting work on the contract. The
Site Manager position and any positions handling classified information and/or materiel will
require the National Industrial Security Program clearance.



AMENDMENT 0009

PAGE 11 of 89

SOLICITATION SP0700-00-R-7006
CONTRACT NO.

NEW PAGE 11A OF 186

1.6.2 IDENTIFICATION CARD/BADGE

Every PA employee (including those of sub-contractors) shall obtain an Identification
Card/Badge (ID Card) from the Office of the Commander, DDCN and applicable host installation
prior to starting work on this contract. Each PA employee, including those of sub-contractors,
shall wear the DDCN ID Card conspicuously on his/her outer clothing, above the waist, at all
times while working at DDCN. Personnel are subject to challenge and removal from the work
area or denied access to DDCN if the DDCN ID Card is not being worn. It is the PA'’s
responsibility to enforce this requirement. In the event that a PA employee loses their ID
card/badge, the lost card/badge shall be reported to the Office of the Commander, DDCN, who
will issue a replacement ID card/badge. All government-provided ID cards/badges must be
returned to the Government either at the completion of the contract or upon termination of
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category clearance. A minimum of one PA employee will require an ADP Il clearance. The
ADP Il clearance is for positions that involve a degree of access, other than data entry, to a
government-furnished system. The PA shall submit a DISA Form 41 for temporary ADP Il
clearance, with final ADP Il clearance contingent upon receiving a favorable NAC. No
temporary access will be granted for ADP | or II. If the PA requires temporary clearance of ADP
I or I, the PA shall submit to the KO or designee, justification for the clearance. Interim
clearance may be granted by the DDC Commander only.

All PA personnel provided government-furnished computer access shall observe local
Automated Information Systems (AIS) security policies and procedures as provided by the
Information System Security Officer (ISSO). Violations of local AIS security policy, such as
password sharing, performing personal work, file access violations or browsing files outside the
scope of the contract, will be evaluated on a case-by-case basis and may require disciplinary
action. Disciplinary action may result in removal from the contract. The KO shall adjudicate
each case and his/her decision shall be final. When the Government has requested removal of
PA employees, the required removal shall not relieve the PA of the requirement to provide
sufficient personnel to perform the requirements of this contract. Individuals removed from this
contract are removed for the duration of the contract.

The PA shall notify the KO or designee, within one working day, when for reasons of personnel
resignations, reassignments, terminations, or completion of portions of the contract, named PA
personnel no longer require access to government systems.

The PA shall observe all copyright agreements and shall be held liable for any infringement of
copyrighted software licensing agreements and shall compensate the appropriate vendor for
each instance of copyright violation. In the interest of protecting government systems from
computer viruses, the PA shall not use public domain software nor shall PA personnel download
software from public bulletin boards. The PA shall use only commercial off-the-shelf (COTS),
PA-developed, or government-furnished software in performance of this contractual effort.

The PA shall repair any damage resulting from the introduction of a computer virus or malicious
destruction of computer software, stored information, or hardware resulting from the use of
public domain software or from software taken from a public bulletin board. Such repair shall be
at no expense to the Government and without impact on delivery schedules.

The PA shall provide initial response to end-user support, including but not limited to: fielding
end-user trouble calls; coordinating scheduled downtime; conducting user orientation briefings;
serving as focal point for NACI/ADP clearance submissions and maintaining a file of clearances
received; and, notifying the KO or designee of application software and mainframe computer-
related problems.

1.6.8 INSTALLATION SECURITY

PA employees or any representative of the PA entering DoD locations as part of performing
contract requirements shall abide by all security regulations and may be subject to security checks.
PA personnel and property shall be subject to search and seizure upon entering, while on and
upon leaving the DoD locations pursuant to installation regulations.

In the event of a strike by PA personnel, the PA shall be responsible for the cost of any increased
security as determined necessary by the installation commander.
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management actions, and to accompany materiel to the destination as a packing list.

Material Release Order (MRO) Processing Time The number of days between the receipt of
the MRO by the depot and the shipment of the material by transportation. The MRO receipt
date is considered Day Zero. Material shipped on the MRO receipt date is counted as a zero-
day processing time.

Material Turned in to Stores (MTIS) Navy term for customer/field returns that involves
materiel handling, screening and identification, stock posting, financial process and credit
reference for the full range of materiel returns.

Minimum Military Packing When anticipated logistics paths indicate that items requiring
military preservation, as outlined in MIL-STD 2073-1 and subsequent updates, will not be
exposed to shipping environments more severe than those normally encountered in the
commercial distribution system, military packing requirements need not be implemented.
Acceptable minimal packing requirements for shipments of this nature are listed in Table J.IXa,
MIL-STD 2073-1 and subsequent updates.

Minor Repair (COSIS) Repair actions taken on equipment and/or packaging that are within the
PA’s capabilities and do not exceed one hour in duration per storage location.

Mission Stock Stocks owned by the DoD or other Government entities which are stored at
distribution depots, held for sale or issue in wholesale and retail inventory accounts. All items
are maintained to identify the quantity of an item on hand, unit price, location, physical condition,
receipt, issue, authorized stock number, item description, and other such information to properly
account for materiel used to support military activities.

Mobilization The art of preparing for war or other emergencies through assembling and
organizing natural resources, and the process by which the Armed Forces, or part of them, are
brought to a state of readiness for war or other national emergencies. This includes activating
all or part of the Reserve components as well as assembling and organizing personnel, supplies
and material.

National Stock Number (NSN) A thirteen-digit number that is assigned to materiel for the
purpose of classification and identification composed of the four digit Federal Supply Class
(FSC) and the nine digit National Item Identification Number (NIIN).

New Procurement Materiel received at the depot from a vendor or contractor for assignment,
storage and issue to customers.

Nomenclature A noun and any modifying adjectives required to describe and identify an item
of supply.

Non-Accountable Receipts Materiel usually received without an assigned NSN such as first
articles, selected retail equipment, publications and technical orders, precision measurement
equipment, FX 2065 (Electronic Warfare, Global Positioning and Drones), and Senior Year (U-2
support item).

Pilferable Items Material that is identified as easily converted to personal use. Pilferable
inventories may be inventoried using sample methods as defined in MILSTRAP Chapter 7, and
as approved by DDC based on system availability and depot accuracy performance.
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Planograph A drawing of a warehouse/storage area, which incorporates a layout used for
storage operations and supporting functions and a floor plan showing columns, stairwells,
elevator shafts, offices, washrooms, doors and other structural features.

Product Quality Deficiency Report (PODR) An order issued by an Inventory Control Point
directing a storage site to hold materiel for issue pending resolution of the discrepancy.

Quality Assurance (QA) The functions and associated actions performed by the Government
to ensure that contract requirements are performed IAW specified standards, and that an
appropriate level of PA quality control activities are in place and operational.

Quality Control (QC) Those internal management functions that include, but are not limited to,
training, documented procedures, inspections, and tests (taken at the point of performance)
necessary to ensure that PA products and services conform to PWS requirements,
specifications and standards.

Recycle Control Point (RCP) The program by which ownership of materiel stored by the depot
is electronically transferred from the ICP to the Defense Reutilization and Marketing Service.

Redistribution Order (RDO) Issue request to direct materiel from one government storage
activity to another storage activity that may or not be a government activity.

Redistribution Order (RDO) Processing Time Measurement of the number of days it takes
between when the depot receives the RDO and the time transportation actually ships the
materiel.

Shelf-Life Code A code assigned to a shelf life item to identify the period of time during which
an item is issueable, beginning with the date of manufacture, cure, assembly, pack
(subsistence only), and ending with the date that and item must be used (expiration date) or
subjected to inspection, test, restoration, or disposal action. Appendix A of DoD 4140.27-M,
Shelf Life Item Management Manual, provides a listing of shelf life codes and the applicable
shelf life time periods.

Shelf Life Item An individual item of supply having deteriorative or unstable characteristics to
the degree that a storage time period must be assigned to ensure that it will perform
satisfactorily in service.

Site Manager A competent foreman, superintendent, or manager satisfactory to the
Contracting Officer who shall be assigned to the work site at all times with authority to act for the
PA.

Space Utilization Measurement that indicates the total usable storage space occupied in DLA
warehouses/storage facilities and open storage areas for all depots.

Stock-In-Transit Report Of Discrepancy (SITROD) A Navy form used to identify discrepant
issue and receipt transactions from UADPS-SP. (IAW NAVSUPINST 4440.179A, Navy Stock
Points, as well as any stock point warehousing Navy materiel, must ensure that issue and
receipt transactions are processed properly and SITROD responses are forwarded to the
NAVICP within 45 days.)
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SECTION C-3, GOVERNMENT-FURNISHED PROPERTY AND SERVICES

3.1 GENERAL INFORMATION

The Government will furnish or make available to the PA certain government property and services
for use in connection with this contract. Property or services supplied by the Government may be
used only for performance of work under this contract or as authorized by the KO. References in
this section to inventory of government-furnished property apply only in the event of contract award.

3.2 GOVERNMENT PROPERTY

References to government property throughout Section C-3, FAR Part 45 and FAR Part 52.245 do
not pertain to mission stock. Government-Furnished Property (GFP) listed as mandatory will be
furnished by the Government and shall be utilized by the PA in the performance of work under this
contract. Government property listed as optional will be made available by the Government in an “as
is” condition (See FAR 52.245-19) for inspection and may be accepted at the PA’s discretion and
convenience for use in the performance of work under this contract. Failure or breakdown of optional
GFP shall not excuse PA performance and shall not serve as the basis for any equitable adjustment.
Both mandatory and optional government property will be provided at no cost to the PA, and will be
subject to the conditions contained in FAR 52.245-11, Facilities.

GOVERNMENT PROPERTY USE

Real Property (3.2.1) Mandatory

Plant Equipment (3.2.2) Optional

Materiel (3.2.3) Optional
Transactional Systems (3.2.4.1)* IAW requirements
Reference Inquiry Systems (3.2.4.2)* IAW requirements

*Providing system access only.

The PA shall conduct an inventory of government-furnished property. Pursuant to the approved
transition plan, the Government will cooperate with the PA by making the GFP available for
inspection/inventory. The PA shall submit the results of its inspection/inventory no less than 30 days
before the conclusion of the transition period. The submission of the PA shall be in a form
satisfactory to the KO or designee. The submission for plant equipment accepted by the PA will, at a
minimum, identify any assigned government condition code, PA-assigned condition code, a basis for
any discrepancy between the condition codes, and any existing damage above normal wear and
tear. The submission for government-furnished real property will, at a minimum, identify the location
and extent of any existing damage above normal wear and tear.

Unless the PA notes an exception or existing damage to the condition of GFP, the GFP accepted by
the PA shall be considered to be without damage and/or in the condition listed in the technical
exhibits. The Government will review only the equipment and facilities where the PA identifies an
exception to the condition code or damage above normal wear and tear. The KO or designee and
the PA will resolve any discrepancies relating to the condition of GFP through negotiations.

At the end of the transition period, the government-furnished real property and the government-
furnished plant equipment accepted by the PA will be made available for use in the performance of
this requirement.
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3.2.1 GOVERNMENT-FURNISHED REAL PROPERTY

Real property being furnished for use in the performance of this contract is set forth in Technical
Exhibit 2.1. The PA shall notify the KO or its designee when property is no longer needed in the
performance of this contract. In addition, the PA may not unilaterally terminate its authority to use
the government-furnished real property under FAR 52.245-11(k).

The Government is responsible for performing the maintenance, repair and replacement of
government-furnished real property. The PA is not responsible for maintenance as required under
FAR 52.245-11(g). The PA shall request through the KO or designee the performance of any repair,
maintenance, and/or replacement of government-furnished real property.

In accordance with FAR 52.245-11(g), the PA shall be responsible for performing the maintenance
on existing storage racks, to include the moveable racks, shelves and bins located within the
government-furnished real property set forth in Technical Exhibit 2.1.
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3.2.2 GOVERNMENT-FURNISHED PLANT EQUIPMENT (GFPE)

Government-furnished plant equipment will be provided to the PA in an “as is” condition under FAR
52.245-19, and will be made available to the PA for inspection prior to the submission of offers
during the site visit provided under FAR 52.237-1. At the pre-proposal site visit, the offeror may
conduct visual inspections of the government-furnished plant equipment and may request the
Government power up and/or engage any mechanical mechanisms in order to assess its operational
condition. This plant equipment is offered in place and in its current condition. The PA is
responsible for determining whether the government-furnished plant equipment is suitable for their
use, and if accepted by the PA, it shall bear the cost of transporting, installing, modifying, repairing,
or otherwise making this plant equipment suitable for its use. Any government-furnished plant
equipment not accepted by the PA, will be retained and disposed of by the Government.

The government-furnished plant equipment that will be made available to the PA is set forth in
Technical Exhibits 2.2 through 2.6. The PA’s acceptance and use of government-furnished plant
equipment does not relieve the PA of the responsibility for providing all equipment necessary to
perform the requirements of this contract, unless otherwise noted (See Section C-4.1). In
accordance with FAR 52.245-11(qg), the PA is responsible for the maintenance of government-
furnished plant equipment.

Prior to making modifications to any government-furnished plant equipment, the PA must submit, in
writing, the proposed changes and receive written approval for the modification from the KO or
designee. The PA shall not cannibalize government-furnished plant equipment in order to repair or
maintain other equipment unless authorized in writing by the KO or its designee. When the PA
terminates its authority to use government-furnished plant equipment IAW FAR 52.245-11(k), the PA
shall use form DLA 1311 when notifying the KO or its designee.

PA personnel shall ensure the safe operation of government-furnished plant equipment and PA-
furnished equipment. Refer to Subsection 3.3.11 for fuels provision. When applicable, the PA shall
complete a report on property damage or motor vehicle mishap and a copy of the report shall be
submitted to the KO or designee. This report shall be provided to the KO or designee within one (1)
working day of the mishap, and it shall be reported on either a PA’s Report Form or Standard Form
(SF) 91A for motor vehicles. The estimated cost of property or vehicle damages shall be included.

The PA shall ensure that the Equipment Maintenance and Control System (EMACS) is kept current
for MMHS and MHE accepted by the PA (see Section C-3.2.4.1.2).
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Government-furnished MMHS is set forth in Technical Exhibit 2.3. The condition of the MMHS as
listed in the Technical Exhibit is for information purposes only and may not be relied on by the PA for
determining which MMHS is suitable for use. MMHS not accepted by the PA will remain in-place. If
the KO authorizes the removal of the government-furnished MMHS, it may be removed by the PA at
the PA’s expense. The PA shall protect, preserve, maintain (including normal parts replacements)
and repair all MMHS IAW manufacturer's recommendations/specifications, in compliance with
equipment warranties, and sound industry practice (See FAR 52.145-11(g)(1) through (3)).
Replacement of such parts as a conveyor motor, rollers, or belts are considered normal replacement
parts associated with maintenance of MMHS. This includes SRV battery repair and replacement, as
necessary for this equipment.

The Government is responsible for the replacement of government-furnished MMHS. If the
Government determines that the MMHS is to be replaced, as opposed to maintained under FAR
52.245-11(g)(4), the Government may either purchase the MMHS or authorize the PA to purchase
MMHS. If the KO authorizes the PA, the PA will be reimbursed for the costs associated with the
purchase and installation of the replacement MMHS. In order to accommodate the funding lead-
times associated with capital equipment, the PA shall notify the KO or designee at least two years in
advance of the anticipated replacement date in order to provide the Government with sufficient time
to obtain approval and funding.

3.2.2.2 MATERIAL HANDLING EQUIPMENT (MHE)

Government-furnished MHE is set forth in Technical Exhibit 2.2. The condition of the MHE as listed
in Technical Exhibit is for information purposes only and may not be relied on by the PA for
determining which MHE is suitable for their use. The PA shall protect, preserve, maintain (including
normal parts replacement), and repair all government-furnished MHE that it chooses to use in
performance of this contract IAW the schedules established in the Equipment Management and
Control System (EMACS) guidance, DLAI 4500.36, Management, Acquisition and Use of DLA
Operating Equipment, in compliance with equipment warranties, and sound industry practice (See
FAR 52.145-11(g)(1)). When the PA no longer wants to continue to operate and maintain the MHE,
the PA shall notify the KO or designee and return the MHE back to the Government. Title to any
replacement MHE purchased by the PA shall remain at all times with the PA, unless the MHE is
used as a sub-component on Government-Furnished equipment. (Technical Exhibit 2.8 lists
Government-Furnished Property Under Warranty)

3.2.2.3 OTHER EQUIPMENT

The Government will provide the computers and peripheral equipment as set forth in Technical Exhibit
2.4 or its equivalent for use in the performance of this contract. In addition to the maintenance
requirements of FAR 52.245-11(qg), the PA shall be responsible for actions IAW manufacturer warranties,
initial troubleshooting ADP reported problems, exterior cleaning of workstations and printers, replacement
of printer consumable components (i.e., drive roller or cutter blades, etc.), and the installation/relocation
of ADPE. The PA shall not alter any government-furnished software without the approval of the KO or
designee. The PA is permitted to upgrade/maintain government-furnished, commercially available
software as long as it does not impact compatibility with government-furnished systems and
communications. The PA shall be responsible for replacement/upgrades of ADPE due to normal
depreciation of equipment. Upgrades to the DSS system initiated by the Government and requiring
ADPE replacement shall be the responsibility of the Government. The PA shall submit all proposed
changes (i.e, upgrades, replacements, etc.) of ADPE, regardless of whether it is government-furnished or
PA provided, in writing to the KO or designee for approval prior to implementation. These changes shall
be compatible with the existing government configuration as set forth in Technical Exhibit 4 and shall
meet DDC term planning initiatives. The Government will review and provide recommended changes to
the PA within three (3) working days or receipt of PA proposed changes.
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Due to the integral nature of DSS to depot operations it is expected that periodic unscheduled
downtime and slow response time will cause work disruption in performing the requirements of
this contract. DSS experiences an average two percent unscheduled downtime during
normal working hours. The PA shall take prudent steps to minimize any lost productivity;
however; the PA shall notify the KO or designee immediately when unscheduled downtime of
DSS has a negative impact on the PA'’s ability to perform IAW the requirements of the PWS.

DSS will also undergo periodic scheduled downtime for maintenance. Accordingly, the PA shall
notify the KO or designee when scheduling work outside of normal work hours. The PA will be
unable to access DSS from ten o’clock p.m. (2200) to eleven thirty p.m. (2330) Eastern Time,
Monday through Sunday. The PA shall utilize programs provided by the Government and
established as backup documentation for processing off-line walk-throughs in the event DSS is
down. Backup programs will contain extracted QBL detail and owner asset information from
DSS. The PA shall use the weekly scheduled download of specified DSS information from
DECC, Mechanicsburg to update local files on a weekly basis. The PA shall input any
documents processed off-line into DSS as soon as the system becomes available.

3.2.4.1.1a Computer Associate (CA)-Dispatch

CA-Dispatch is a report utility program that generates DSS reports from batch cycle processing.
These reports are required to perform work and manage workload. The CA-Dispatch facility
provides on-line-view of all DSS batch cycle reports as well as automatic print capability of
reports that are defined to one or multiple printers. Individual reports, or portions thereof, may
be printed to any printer which has been defined to CA-Dispatch, as well as allowing reprint
capability of any report for a period of 30 days maximum. CA-Dispatch can be accessed by
anyone whose User ID has been defined to it.

3.2.4.1.1b Information Management System (INFO-MAN)

INFO-MAN is used to document and monitor DSS system program problems as well as
requests for assistance/information that are system data related. All System Change Requests
(SCRs) for DSS are entered and maintained on INFO-MAN. Information pertaining to program
corrections/changes being moved into the production DSS can be retrieved from INFO-MAN.
The PA shall have "Read Only” inquiry access. The PA shall notify the KO or designee of
system problems that are not covered by PA initial response. The Office of the Commander,
DDCN will input problems into INFO-MAN.

3.2.4.1.1c DSS-Management Information System (DSS-MIS)

DSS-MIS is a module used by the depot to monitor and correct errors reported from MIS to DSS
as a result of transferring data between the two systems. MIS is a headquarters system that
receives transactional data records from DSS and other depot operating systems and converts
these records into usable workload and performance data. MIS tables are used to establish type
receipt/issue and to provide work center counts to the Defense Business Management System.
It gathers counts in support of discrete pricing and unit cost. The Government will retain
responsibility for all other requirements/maintenance functions for DSS-MIS. The PA shall have
limited access to perform the following for DSS-MIS IAW the DSS-MIS Procedures Guidance
dated 3/22/98:

- Monitoring MIS data transmission
- Reviewing error count
- Correcting MIS errors
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3.3.9 TRAINING

During the transition period only, the Government will provide training on Government-provided
transactional data systems. Technical Exhibit 9 outlines the DSS training schedule. This training
will utilize a train-the-trainer approach and will take approximately four weeks to complete, with up
to four functional areas being taught concurrently. The Government will train no more than two PA
personnel for each functional area of DSS and for each of the remaining data systems. The
Government will provide the PA with a set of documentation to support the training of its personnel.
The designated system area that will store the data and the programs used to conduct the training
classes during the transition period will be made unavailable for additional training at the conclusion
of the transition period. Any additional training, including that provided after the transition period,
will be the responsibility of the PA with the exception of training associated with major system
upgrades, which will be coordinated through the KO or designee.

During the performance of this contract, the Government will provide the materials necessary for
the PA to train their employees in the following areas:

- Counterintelligence (CI) IAW DoDI 5240.6, Counterintelligence (Cl) Awareness and Briefing
Program.

- Operations Security (OPSEC), IAW DoDD 5205.2, DoD Operations Security Program.

- Handling of Classified Materiel/Clearance, IAW DLAR 5200.12R Chapter 15, Standards for
Handling Classified Materiel.

During the performance of this contract, the Government will include PA employees in the
Antiterrorism Training IAW DoDD 2000.12, Section 2.2, and DoD Combating Terrorism
Program. The Office of the Commander, DDCN will make available to the PA the dates and
times the Antiterrorism Training will be held.

The Government will provide training to PA employees engaged in block and bracing support for
ordnance to include each family group of ordnance controlled by MCAS and the 2™ MAW IAW
MCO 8023.3 and NAVSEASYSCMD Opb5, Vol.1, Qualifications/Certification Program for Class
V Munitions and Explosive Devices. This training is provided at government locations other than
DDCN (blocking and bracing 5-day course at Defense Ammunition School, Beaufort, SC and
blocking and bracing mode of transportation 5-day course at Aberdeen Proving Ground,
Aberdeen, MD). Travel in connection with training shall be the responsibility of the PA. In
addition, the Government will provide training to PA employees on-site engaged in crane
ordnance operations and associated testing of rigging and for certification in inspections of load
tests IAW Army Technical Bulletin 43-0142.

The Government will provide training and certification to two PA personnel to comply with the
Top 100 Weight and Cube NSN Program. The training will include the proper method to weigh
and measure material and the information to include on the excel spreadsheet to be submitted
to Office of the Commander, DDCN, at the end of each month.

3.3.10 MEDICAL

The Government will make available emergency medical services for any PA personnel
requiring assistance for illness or injury occurring on the job. The PA shall reimburse the
Government for such services. The PA shall submit to the KO or designee a copy of the report
on each job-connected injury within 6 working days of the injury, IAW 29 CRF 1960. This report
may be made on either a PA’s report form or DLA Form 1591, Mishap Report.
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5.1.3 LIABILITY FOR MISSION STOCK

In accordance with the criteria set forth in DLAD 4140.69,Para (E)(6)(a), Inventory Adjustment
Research, the PA shall notify the KO or designee of an inventory loss or damage that qualifies
for a Financial Liability Investigation of Property Loss (FLIPL). The PA shall notify the KO or
designee of the inventory loss or damage upon the completion of the causative research and at
the same time will provide a completed causative research package.

The PA shall not be liable for loss, destruction or damage to mission stock unless such loss,
destruction or damage was caused by the fault or negligence of the PA. The limit of liability per
occurrence shall be $2,500.

The PA shall indemnify the Government and hold it harmless against claims for injury to
persons or damage to property of the PA or others arising from the PA’s possession or use of
the Government facilities, from its activities, or from its care and custody of the mission stock
relating to the performance of this contract.

5.1.4 TRANSITION, ANNUAL AND SEMI-ANNUAL INVENTORIES

During the transition period prior to PA performance of depot operations, the Government will
perform the inventories under the following schedule:

Mission Stock Population Start of Inventory* Completion of Inventory*

Classified & All stock in storage 90 days 60 days
Radioactive

TPIC N Sample 60 days 30 days

*(Dates are based on Transition end date minus number of days listed)
(See Section C-5.3.3 for stock stratification categories and frequency of inventories)

Inventories are not scheduled during the last 30 days of the transition period, as this period will
be reserved for the Government to conduct causative research, performance review and
accountable balance transfer approval. The PA is responsible for contacting the KO or
designee and scheduling its participation in the performance of these inventories. Failure to
participate in the mission stock inventories shall not serve as the basis for any equitable
adjustment.

The PA shall be solely responsible for conducting all future annual and semi-annual mission
stock inventories after transition. Technical Exhibit 1.1 sets forth the population for the stock
stratification categories, and the corresponding results of the most current inventory accuracy
rates.

5.1.5 SOURCE DOCUMENT RETENTION POLICY

The Source Document Retention Policy defines the PA’s responsibility to maintain source
documents (including Optical Imaging). This policy is detailed in the DDC-TO memorandum
entitled Source Document Retention Policy, dated January 1999 and DoD 4000.25-2-M, Chapter 7
(MILSTRAP). All receipt, issue, shipping and inventory documents must be retained/archived
because they provide the only means of verifying and supporting the posting of transactions to
an accountable record. Retention duration ranges from two (2) to 30-years.
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5.1.6 LOAD AND MAINTAIN PROGRAMS

The PA shall perform maintenance on DSS files that impact day-to-day operations and/or
performance of the depot, i.e., address files, pack area/lane maintenance, planographing
maintenance, freight traffic routing maintenance, etc. A current list of the maintenance
programs identified for Increment 7.3 production of DSS is included in Technical Exhibit 6. This
list may change during the performance period of this contract based on site need, policy
changes, system upgrades and/or changes.

5.2 RECEIVING

The PA shall perform the receipt of materiel IAW the performance standards in Section C-5.2.2 and
5.3.3 Standard. The receipt of in-bound materiel includes: traffic management, offloading, tallying,
inspecting, handling, and stowing, as well as document processing.

The following systems are used to support the Receiving process:

Distribution Standard System (DSS) - Receipts are not generated by DSS but receipt processing
is accomplished through DSS.

Standard Automated Materiel Management System (SAMMS)

Customer/Depot Complaint System (CDCS)

Federal Logistics Information System (FLIS)

FEDLOG

5.2.1 REQUIREMENTS
5.2.1.1 The PA'’s receiving process shall result in:

- Traffic Management (Scheduling and reconciliation) of inbound materiel includes the
local administration and scheduling of inbound carriers for the receipt of materiel from
manufacturers, customers (including Foreign Military Sales), local sources and other
depots, receiving for non-accountable materiel, receiving directly into a storage facility or
to customers, diversion and reconsignment of shipments, and reconciling GBLs and
CBLs with contract DD250s. The PA shall be responsible for all detention charges
incurred by PA actions that result in untimely offloading or scheduling errors. The PA
shall be responsible for diversion fees except in instances where caused by the
Government.

Offload includes opening doors, inspecting the interior of the carrier conveyance for
suspected leakage or spills, visible safety deficiencies and visible damages caused by
the materiel, removing blocking, bracing, and other materiel, and unloading transportation
conveyances. Small parcel carriers generally unload their transportation conveyances.

Tally includes checking items on the carrier against the freight or carrier manifest to
ensure that piece count and identity of materiel matches freight bill; containers are
visually inspected for damage that is suspected to have occurred in transit; carrier is
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released after all overages, shortages, or damage of materiel are documented on the
freight or carrier manifest and all discrepancies documented on SF 361. Small parcel
carriers may assist the PA in the tally function.

Handling Misdirected/Frustrated Shipments includes misdirected shipments identified
during the Tally function and frustrated shipments identified during the Product Receipt
Evaluation function. The PA shall reconcile misdirected/frustrated shipments and prepare
a SF 361 or SF 364. The reconciling of misdirected/frustrated shipments includes
researching to obtain corrected documentation or delivery address, coordinating with
shipping activities, commercial vendors, ICPs and other DoD/Federal Agencies.
Misdirected shipments are primarily a result of misrouting or mislabeling while frustrated
shipments are primarily a result of incorrect or no source documentation, incorrect
delivery address or materiel received from other than normal military procurement
channels (i.e. credit card buys). Materiel shall be disposed of as follows if unresolved:

Stock-listed and cataloged materiel under the DoD Cataloging System will be
processed into the depot inventory and suspended in “L” condition, IAW applicable
directives, pending disposition from the item manager.

Non stock-listed or stock-listed unserviceable consumable materiel will be processed
through DSS for immediate disposal and transfer to the DRMO. A locally developed
source document will be used to process materiel to DRMO and historical purposes.

Product Receipt Evaluation results in materiel being inspected and processed IAW
DLAM 4140.2, Volume |, Chapter 3, MMLSD policy letter dated June 14, 1996,
SUBJECT: New Policy on Product Evaluation of DLA-Managed and Service-Managed
Materiel at Distribution Depots, DLA Depot Product Evaluation Process (PREP) Manual,
DLAI 4145.11 Chapter 3 Storage Handling of Hazardous Materiel, DoD Stock Readiness
Program and DSS-generated exclusion data. The DSS-generated exclusion data
includes responding to the requirements in Section 5.5.2.1, Special Inspections. If
required, the PA shall prepare SDRs IAW DLAR 4140.55, Reporting of Item and
Packaging Discrepancies.

Receipt Process Documentation results in compliance with DLAM 4140.2, Volume 1,
Chapter 3 and Volume Ill, Chapter 3, Section V, Supply Operations Manual, Distribution
Systems Procedures, DoD 4000-25.2-M (MILSTRAP), Chapter 7, DoD 4140.27-M,
Chapter 7, Shelf Life ltem Management Manual. The PA shall respond to the item
manager’s disposition instruction for each SF 364 (SDR).

Stow includes the placing of receipted materiel in the proper storage location IAW the
DoD Stock Readiness Program, DLAM 4145.12, Storage and Materiels Handling and
DLAI 4145.11, Chapter 4, Storage and Handling of Hazardous Materiel. Some non-
accountable receipts may be stowed in a temporary location and the customer notified for
subsequent pick-up.

Direct Turnovers (DTOs)/Mark Fors (MF) is non-accountable material received and
delivered to the customer or staged for customer pick-up. Some non-accountable
receipts may be stowed in a temporary location pending the return of the deployed unit,
ship, or squadron and/or pending customer notification for subsequent pick-up or
delivery.
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5.2.1.2 MATERIAL TURNED-IN TO STORE (MTIS)

Ships and shore activities turn in various types of material to the depot for MTIS processing. These
turn-ins are to be limited to Ready-For-Issue (RFI) material (*“A” condition). The items will range from
DLRs, BP28 material, customer returns, and consumable materiel received in its original unopened
manufacturer’s packaging, opened packaging or no packaging.

Technical Exhibit 1.1 provides historical workload and Technical Exhibit 1.2 provides projected
workload for MTIS.

The processing of MTIS is IAW:

- NAVSUPINST 4440.157A, Material Turned In To Store (MTIS)

- DLA-MMLSD Memorandum, New Policy on Product Evaluation of DLA-Managed and Service
Managed Material at Distribution Depots

- Supply Operations Policy & Procedures Memorandum No. 92-07, DLA Depot Product Receipt
Evaluation Process (PREP)

- DLAI 4140.55, Reporting of Supply Discrepancies;

- MILSTD 2073-1 and subsequent updates

- Standard Practice for Military Packing

- DLAI 4145.12, The DLA Packaging Program, and

- FYOO DOD Stock Readiness Program Guidance.

The PA shall develop a report for MTIS items, by customer, that identifies the number of items
repackaged, type of container, and price associated with packaging. These spreadsheets will be
forwarded to the KO or designee on a monthly basis.

Unopened Returns

When items received are in unopened packages, the PA shall evaluate the items based on Kind,
Count, and Condition (KCC) criteria. The PA shall receive the unopened returns and verify that the
data on the turn-in document matches data on item packaging by NSN, Cognizant Symbol (COG),
Unit of issue, Quantity and Condition Code. The PA shall reject MTIS materiel if it is hazardous
materiel, licensed radioactive material, medical supplies, or equipment in Federal Supply Classes
6505, 6508 or 6550, and ensure that any handling, temporary storage and transporting is done in
accordance with applicable regulations. The PA shall downgrade an item to scrap and turn in to the
DRMO, if the item cannot be positively identified or the item is a consumable and cannot be
accepted as “A” condition.

The PA shall accept MTIS materiel as “A” condition if the item packaging identifies the item as

- In a manufacturer’s original packaging and undamaged (visual inspection).

- Arepairable item which has an RFI tag signed by the Intermediate Maintenance Activity
(IMA) Maintenance Officer, legible certification and the certification date is less than one
year old.

When unopened packages are damaged, the PA shall perform an evaluation to verify item
identification, quantity, package marking, and packaging integrity on the unit pack. If the
packaged items are undamaged, the item shall be accepted as “A” condition. (When unopened
packages that are damaged contain ESD material, the package will be treated as if it were
opened.) All repackaging requiring PPP&M shall be performed in accordance with C 5.5.1.
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Opened Returns

When items are not in a package or are in an opened package, the PA shall verify bare item part
number by cross-referencing to the correct NSN. The PA shall make positive identification of the
material using item description criteria defined in FED-LOG or similar technical data, or data from
the DSS receipt inspection file. The PA shall reject MTIS materiel if it is hazardous materiel,
licensed radioactive material, medical supplies, or equipment in Federal Supply Classes 6505, 6508
or 6550, and ensure that any handling, temporary storage and transporting is done in accordance
with applicable regulations. The PA shall downgrade an item to scrap and turn in to

the DRMO, if the item cannot be positively identified or the item is a consumable and cannot be
accepted as “A” condition.

The PA shall accept the MTIS material as “A” condition if a positive identification of the material is
made and it is:

- Arepairable item that has an RFI tag signed by the Intermediate Maintenance Activity (IMA)
Maintenance Officer, legible certification and the certification date is less than one year old,
and the item was transferred from customer to depot in a manner that protected the item from
damage, or

- A non-repairable consumable and the inspection and evaluation leave no doubt that the item
can be issued in “A” condition.

All repackaging of “A” condition items requiring PPP&M shall be performed in accordance with
C5.5.1.

The PA shall process the MTIS material as “F” condition if a positive identification of the material
is made and it is:

- Arepairable item that has been damaged;

- Arepairable item that does not have an RFI tag;

- Arepairable item that does not have a legible certification or the certification is more than a
year old; or

- ESD material

Repairable items downgraded to “F” condition after the MTIS screening shall be packed/repackaged
to the minimal packaging level of protection to ensure adequate materiel protection and to maximize
efficiencies for storage utilization. For ESD materiel received in an ESD-bag that is opened or
damaged, the PA shall repackage the material in accordance with MIL STD 2073-1, process as “F”
condition, and initiate a SDR.
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5.3.3 STANDARDS

5.3.3.1 QUALITY

ACTIVITY STANDARD APL MEASUREMENT UNIVERSE
Location Accuracy Physical materiel in location by| 99% Number of location surveys
NSN, Shelf-Life, CC match Completed per month
storage activity locator records
Variable Line Item Inventory Record Accuracy Rate — Overall Goal 95%
TPIC N: Category A | Physical Inventory matches 99% Items/Lines counted at
Unit Price> $1,000 accountable records by NSN, time of TPIC "N"
CC, Unit of Issue and quantity, inventory, as tracked and
with a Zero Tolerance on the reported by DORRA using
count variance. Data reported by DSS to
MIS
TPIC N: Category B | Physical Inventory matches 95% Items/Lines counted at
Unit of Issue not equal | accountable records by NSN, time of TPIC "N"
to each or on-hand CC, Unit of Issue and quantity, inventory, as tracked and
balance greater than | with a 10% Tolerance on the reported by DORRA using
50 & extended value | count variance. Data reported by DSS to
less than $50,000 or MIS.
NSN activity greater
than 50
TPIC N: Category C | Physical Inventory matches 95% Items/Lines counted at
Date of Last Inventory | accountable records by NSN, time of TPIC "N’ inventory
> 24 months & on CC, Unit of Issue and quantity, as tracked and reported by
hand balance< 50 with a 5% Tolerance on the DORRA using Data
count variance. reported by DSS to MIS.
TPIC N: Category D | Physical Inventory matches 95% Items/Lines counted at
Other accountable records by NSN, time of TPIC "N’ inventory
CC, Unit of Issue and quantity, as tracked and reported by
with a Zero Tolerance on the DORRA using Data
count variance. reported by DSS to MIS.
Overall Variable Line | Owner balance records match | 95% As calculated by DORRA
Item Accuracy Rate* | the physical assets in storage by combining the results of
in regard to item quantity and Categories A, B, Cand D
CC above
Inventory — Pilferable | Physical Inventory matches 95% All pilferable inventory in storage.
accountable records by NSN, Annual
CC, Unit of Issue and quantity
Inventory — Classified | Physical Inventory matches 100% All Classified & Radioactive
& Radioactive accountable records by NSN, inventory in storage.
CC, Unit of Issue and quantity Annual

*Recognizing that individual distribution sites have unique line item profiles, the requirement to
meet line item categories A-D in the above standard will take precedence over the Overall
Variable Line Item accuracy rate.
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FUNCTION ITEMS DOCUMENTATION ACTION (See TE 7)
Denial Shelf Life Potential Denial Summary 45, 46, 47 & 48
Research Frozen Location

Insufficient Stock
Temp Location
No QBL Hdr/Detl
Wrong Matl in
Location or CC

5.4.4 Building/Site

The following table represents the existing facilities utilized for packing and shipping functions.
The PA may use other buildings within the facilities provided by the Government as requirements
warrant. Heavy bulk materiel are normally packed and shipped from storage locations.

BUILDING WHS SHIPPING SOURCES SPECIAL CONDITIONS
147 All selection/ Radioactive
storage areas FMS
Small freight/small bulk
Multiple pieces
159 All selection/ Non-FMS parcel
storage/areas Small Freight
Parcel
Multiple pieces

5.4 SPECIAL FUNCTIONS

5.5.1 PRESERVATION, PACKAGING, PACKING, AND MARKING (PPP&M) AND CONTAINER
FABRICATION

The PA shall provide preservation, packaging, packing, and marking of materiel received, stored,
and/or shipped by DDCN. PPP&M, to include obtaining or fabricating containers, shall be
accomplished IAW customer requirements and/or: MIL STD 2073-1, Standard Practice for Military
Packaging; MIL STD 129N, Standard Practice for Military Marking; DLAD 4145.7/AR 700-15,
Packaging of Materiel; DLAI 4145.12, The DLA Packaging Program; DSS packaging information;
and, the DoD Stock Readiness Program. Hazardous materiel shall be packaged IAW 49 CFR, MIL
STD 129N IMCDG, IATA, and DLAD 4145.41, Packaging of Hazardous Materiels. PPP&M shall be
accomplished, as appropriate, for field returns, MTIS, materiel shipped from commercial or organic
repair sites, vendors, etc.

5.5.1.1 PPP&M FOR CARE OF SUPPLIES RECEIVED OR IN STORAGE

The PA shall ensure PPP&M is performed on materiel received that is improperly packaged or
marked, materiel in storage where packaging has deteriorated or is damaged, materiel to be
shipped, MTIS, and for special packaging support, to include non-routine COSIS, on request of
customer or owner/manager. Special packaging support may be required due to change in item
configuration, NSN, unit of issue, or similar situations. The PA shall perform PPP&M on ESD
components IAW MIL HDBK 263, Electrostatic Discharge Control Handbook for Protection of
Electrical and Electronic Parts, Assemblies, and Equipment (excluding Electrically Initiated Explosive
Devices). For Electronic Static Discharge (ESD) MTIS materiel that is received in the E-bag that is
not opened or damaged, the PA shall pack IAW MIL STD 2073-1 and subsequent updates. The PA
shall perform PPP&M on Industrial Plant Equipment IAW MIL STD 107H, Preparation and Handling
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of Industrial Plant Equipment for Shipments and Storage, and MIL HDBK 701C, Blocking, Bracing,
and Skidding of Industrial Plant Equipment for Shipment and Storage. Materiel packaged shall
conform to an acceptable level of packaging protection to meet packing specifications or contract
requirements to include re-marking and re-packing of items for storage that require
obtaining/fabricating wooden external containers (crating) or obtaining reusable shipping containers.
The PA shall provide containers to support the PPP&M process. If the PA fabricates containers,
special load bearing requirements and material configuration shall be considered to manufacture
containers. If there are no specific requirements identified, packaging shall be accomplished IAW all
applicable specifications. The PA shall research appropriate records to identify specific
requirements of the managing Service or customer specific requirements.

If the PPP&M for a new procurement receipt is anticipated to cost more than $250, the PA shall
suspend the materiel in “K” condition and forward an SDR to the ICP for disposition instructions IAW
DLAR 4140.55, Reporting of Item and Packaging Discrepancies. All PPP&M costing less than $250
for DLA ICPs and less that $200 for all other ICPs shall be performed without first obtaining ICP
approval.

The PA shall perform PPP&M on materiel upon customer request (DD Form 1149). The PA may
submit a proposal to use best commercial practices for packaging and marking. The PA shall
obtain approval from the KO or designee for all proposed PPP&M deviations prior to use. The
applicable levels of protection are Level A, Level B and Minimum Military packing (formerly known
as Level C).

5.5.1.2 PPP&M IN SUPPORT OF NADEP

The PA shall perform PPP&M on returns received from organic repair facilities in Buildings 146, 150
and 159. Upon delivery, the PA shall immediately receive the return and induct it into DSS with a
temporary stow location in Buildings 159. These actions make the return visible to the
owner/manager and accessible for immediate issue. If an issue is received for the return prior to the
completion of PPP&M, the PA shall expedite the PPP&M and upon completion, immediately ship the
return. If no issue has been received for the return, the PA shall move the return to a permanent
storage location once PPP&M is completed.

The PA shall perform PPP&M on returns in a manner that conforms to the acceptable level of
packaging protection as required by packing specification MIL STD 2073-1, Standard Practice for
Military Packing or customer requirements. The PA shall also obtain or fabricate wooden external
containers (crating) or obtain reusable shipping containers. All containers shall be marked or re-
marked as required for issue or storage. In the event that there are no reusable shipping containers
available and no alternate container specifications, the PA shall contact the ICP for guidance on
obtaining reusable shipping containers or alternate container specifications. Special packaging
support may be required IAW DLAR 4145.7, Packaging of Materiel, due to change in item
configuration, NSN, unit of issue, or similar situations. Returns from organic repair facilities typically
surge at the end of each quarter.

5.5.1.3 ON-DEMAND CONTAINER FABRICATION

Upon receipt of a customer work order, the PA shall develop a price estimate and completion date
for repair and/or construction of a shipping and/or storage container IAW customer requirements,
and current military or American Society for Testing and Materials (ASTM) specifications. The PA’s
estimate shall include the construction and/or installation of wooden parts or dunnage or sections
required to secure or encase items in the containers. The PA shall also include a separate itemized
price for packing and shipping. In some cases, the items requiring container manufacturing are too
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large to move from the customer location, and the PA shall be required to transport the container to
the item needing packed. The PA shall submit the estimate to the KO or designee, and shall
proceed only after receiving written authorization.

If the customer does not pick up the materiel and requests packing and shipping services, the PA
must first obtain written authorization from the KO or designee, if not previously approved, prior to
performing either the packaging or shipping function. Work orders may be received via phone call,
message, FAX, written explanation, or work request. The materiel shall be entered into DSS as a
non-accountable asset to create the work order for the requested service.
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The following table depicts the range of PPP&M references to be used by the PA. A copy of
each form is provided at the A-76 homepage at http://www.supply.dla.mil/a76.

Documents, Records, Logs
Special Packaging Instructions
DD1348-1a
DD1149
DLA1759
DLA 161, DLA163 (DLAI 4145.12)
Items packed for shipment log
Reclaimed container reports
Container Inventories
Reports/Records of reclaimed container reissue
SF 364
ZUD Label
NFRI Label

5.5.1.5 Building/Site

The following table represents the existing facilities utilized for the PPP&M process:

Building/Warehouse Commodities Special Conditions
150 & 159 All types of materials including Eye wash and
hazardous, classified items, and Decontamination shower
radioactive materiel. Bin and medium
bulk
150 & 159 ESD items Eye wash and Decontamination
Heavy & medium bulk & Classified shower
146 Prop-sets, Bulk materiel Eye wash area inside, and a
Decontamination shower
outside
147 Radioactive Vault for Radioactive

5.5.2 SPECIAL INSPECTIONS / RECYCLE CONTROL POINT (RCP) SUPPORT/
REWAREHOUSING AND INTRA-DEPOT MOVEMENT

5.5.2.1 Special Inspections

The PA shall perform special inspections resulting from a Safety of Use Message, an Aviation
Safety Action Message, a Safety of Flight Message, PQDR, or a special request from the item
manager. Special inspections include, but are not limited to, minor testing (checking for
magnetism), attaining bare item markings, segregating items per contract number, checking
item quantity, ensuring all components are included in a unit pack, verifying with the managing
Inventory Control Points (ICPs), the shelf-life code, or FMS-identified items where the last
repair/manufacture date was found to be 48 months and older. Special inspection requests
usually arrive via telephone, written, electronically or hand carried.

5.5.2.2 Recycle Control Point (RCP) Support

Materiel transferred to DRMS under the RCP may require making materiel available for
inspection and photographing for periods up to 24 hours and making materiel available for
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5.5.5 MOBILE CRANE AND RIGGING SUPPORT

The PA shall provide crane, rigging, blocking, bracing, trailer spotting, rail car location and barge
location support to customers on and off-base in support of receipts and shipments. Crane, rigging,
blocking, and bracing support includes performing loading and offloading, driving commercial and
tactical vehicles on and off ramps, trailers, and railcars, providing container handler support, staging
and positioning materiel, providing heavy lift support (15,000 pounds capacity and above forklift),
blocking and bracing materiel, providing support for rail car shipping and receiving activities, and
providing blocking and bracing devices. The PA shall provide crane, rigging and bracing support for
the MCAS Crash Crew, Bombing Range, Naval Aviation Depot, 2" Marine Air Wing and other
MCAS tenant activities. The PA shall provide crane, rigging, blocking and bracing support to all
military units deploying at or from the MCAS. Deployments typically occur on an average once a
month. Customers will provide advance notice (in writing) for planned support requirements. The PA
shall validate those planned support requirements prior to performing work. Validation includes
mission, staging area, MHE, and manpower changes and identify differences to the customer using
the advanced planning document. The PA shall provide support to any military deployments in the
MCAS area on weekends and after normal duty hours as required.

5551 Requirements

The PA shall provide crane, rigging, and trailer spotting when loading and unloading commercial or
military railcars, barges and trucks. All crane and rigging support personnel shall be certified and
licensed to handle equipment essential to their task. The PA shall prepare and inspect all modes of
transportation for safety readiness prior to loading and unloading IAW materiel handling
specifications (See Section C-6). The PA shall perform blocking and bracing of railcars, trucks,
milvans, barges and International Standards Organization (ISO) containers. The PA shall ship
ancillary materials, such as tool kits, spare tires, first aid kits, fire extinguishers, etc. with vehicles
when loading trucks, barges and railcars. The PA shall be authorized and certified IAW Army
Technical Bulletin 43-0142 to inspect and load test all rigging equipment. The PA shall release
trucks within two hours of arrival, and shall release railcars from the loading/unloading area IAW the
carrier’s specified timeframe or be responsible for any applicable detention/demurrage charges.
Barges released in tow with a commercial tug shall be released IAW maritime law/official authority in
the specified timeframe and requirement. Barges released and staged at Navy boat docks shall be
released from loading/unloading within 48 hours.

Commodities include, but are not limited to, wheeled and tracked tactical/commercial vehicles,
propellers, rotor blades, shafts, boats, A/C engines, A/C fuselages, reduction gears, milvans, fire
trucks, ordnance, radar systems, fuel trailers, MHE, targets, heavy machinery, towers and aircraft
parts (wings).

Work is typically performed outdoors in all weather. Crane functions are performed around noise
from aircraft engines, test cells, moving MHE, railroad and other equipment. Work may be
performed in confined buildings, open compound areas, at heights between 20 - 80 feet and on
occasion at a height of 136 feet. This work is performed on all types of surfaces and ground (i.e.,
slippery and uneven surfaces) and in hazardous environments. Includes loading and unloading
barges and landing crafts with miscellaneous items. The PA shall insure that materiel is not dropped
or damaged during onloading/offloading and that materiel is blocked and braced IAW MIL HDBK
701C, MIL HDBK 774, NAVFACENGCMD P-307 and technical manuals furnished by the customer
for the specific item being blocked and braced to ensure no damage or failure occurs.
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5.5.5.1a Emergency Response Support

The PA shall respond with crane operations and rigging support for downed aircraft (fixed wing and
rotor) with STATION CRASH FIRE and RESCUE, NADEP, BOAT DOCKS and any entity needing
support aboard MCAS Cherry Point or it's surrounding support area. This support will be for the safe
and timely removal of damaged and/or hazardous debris as a result of a downed aircraft, aiding all
entities in a proper investigation of the incident. This support will be in conjunction with crash and
aircraft experts such as engineers and multi-agency investigators. The PA shall assist in lending
advice in structural competency and integrity on the correct way to lift and rig, while maintaining the
integrity of the crashed aircraft for investigative purposes, ordinance and fuel recovery, undamaged
part removal and any required function that needs to be done by the customer. The PA shall provide
support for as long as the customer requires it, past history indicates that time needed could range
from one day to two weeks. Support shall include but not be limited to:

Attach rigging to secure crashed aircraft and crane to stabilize crashed aircraft from further
damage and injury to personnel.

Observe changes and maintain stability on the crashed aircraft to stabilize crash for fuel,
ordinance and parts removal.

Lift and secure crashed aircraft on mode of transportation to clear crash site, stabilize and
secure by blocking and bracing crashed aircraft on mode of transportation and transport to a
secure investigative site.

Attach rigging to and remove all blocking and bracing from crashed aircraft to remove from
mode of transportation, release mode of transportation and set crashed aircraft in designated
secured investigative lay down site.

Maintain rigging connection to insure the stability of the crashed aircraft enabling safety and
investigative teams to accomplish their mission.
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5.5.5.1 DOCUMENTATION REQUIREMENTS

The following table depicts the range of documentation the PA shall be required to process based
upon the crane and rigging functions. A copy of each form is provided at the A-76 homepage at
http://www.supply.dla.mil/a76.

Activity Documentation
Unload Materiel DD 1149
DD 1348-1a
DD 250
SF 1103
Carrier Documentation
Packing List
Phone Call (returning deployed military units )

Load Materiel DD 1085
DD 1149
DD 1384
DD 1387
DD 1907
SF 1103
SF 1109

Phone Call (returning deployed military units)
DD250
Customer Advance Notice (memorandum)

5551 Buildings

Lift Areas
The following table lists primary customers and lift areas supported for crane and rigging:
Customers Lift Areas
NADEP NADEP Induction Compound
DRMO DRMO Compound, Various Sites on base, RR tracks
Crash Crew As Needed and wherever needed
Wing 1702, 1014, APOE area
MWCS-28 28 Compound, APOE lot
VMU-2 VMU-2 Compound, APOE area
VMAQ-543, VMAQ4 Squadron Hangar, APOE area
VMAQ-223 Squadron Hangar, APOE area
Navy Boat Docks Rail sites, Boat docks, other water access areas, Harkers Island,
Atlantic Field
274 Squadron Squadron compound, APOE area
271 Squadron Squadron compound, APOE area, 271 engineering lot, 1010
CSSD-21 CSSD-1 compound, APOE area, 147 yard
Base Ordnance Ordnance Area
Wing Ordnance Ordnance building and compound
VAL Flight line
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TECHNICAL EXHIBITS

Technical Exhibit 1.1 — Historical Workload

Technical Exhibit 1.2 — Projected Workload

Technical Exhibit 1.3 — Historical Supply Requirements

Technical Exhibit 2.1 — Government-Furnished Property

Technical Exhibit 2.2 — Government-Furnished Equipment: MHE

Technical Exhibit 2.3 — Government-Furnished Equipment: MMHS

Technical Exhibit 2.4 — Government-Furnished Equipment: ADPE

Technical Exhibit 2.5 — Government-Furnished Equipment: Miscellaneous Warehouse
Equipment

Technical Exhibit 2.6 — Government-Furnished Equipment: Office Equipment

Technical Exhibit 2.7 — Government-Furnished Material

Technical Exhibit 2.8 — Listing of Government-Furnished Property under Warranty

Technical Exhibit 3 — TPIC Inventory Codes

Technical Exhibit 4 — Systems Configuration Requirements

Technical Exhibit 5 — Historical Transportation Costs

Technical Exhibit 6 — Load and Maintain DSS Programs

Technical Exhibit 7 — Documentation Action Matrix

Technical Exhibit 8 — Local Delivery Locations

Technical Exhibit 9 — DSS Training Modules
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5.2 Receiving
Type Receipt 1996 1997 1998 1999
Bin Receipt N/A 105266 96978 73490
Medium Bulk N/A 28403 24110 53402
Heavy Bulk N/A 11796 13224 15479
Hazardous N/A 733 144 2
Total Receipts N/A 146198 134456 142373
Receipt Type 1996 1997 1998 1999
New Procurement N/A 22076 20303 21498
Returns N/A 124122 114153 97728
MTIS N/A N/A N/A 23147
Redistributions N/A N/A N/A N/A
Manual Counts N/A N/A N/A N/A
BRAC N/A N/A N/A N/A
Total Receipts N/A 146198 134456 142373
Monthly Workload for FY99 Receipts
Monthly Average Workload for FY99 Receipts
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5.3 Storage
Statistical Random Performance Sample Inventory
Variable Line Item Accuracy:
2nd Quarter FY99 4th Quarter FY99

Strata * T A PL SL QC A PL SL QC
A - Unit Price > $1,000 0% | 96.35%| 19,000/ 301 6,639] 94.21%| 18,996| 121 803
B - Unit of Issue not equal to ] 10% | 94.96%| 13,100 238 |122,119] 89.04%| 13,609| 146 | 59,985
Each - OR On Hand Bal >
50 - AND Ext $ Val < $50K -
OR Activity > 50
C-0On-Hand Bal <50-AND | 5% | 96.53%| 17,203 144 1,417] 87.04%| 17,108 54 538
Date of Last Inv > 24 Mo
D - Other 0% | 93.27%| 25,170| 104 2,271] 97.56%| 27,805| 41 306

Overall 95.55%| 74,473| 787 |132,446] 91.44%| 77,518| 362 | 61,632

2nd Quarter FY00 Column Codes
Strata * T A PL SL QC T = tolerance
A = Accuracy

A - Unit Price > $1,000 0% | 92.82%| 18,316 195/ 1,867 PL = Population Lines
B - Unit of Issue not equal to | 10% | 89.57%| 12,897 163| 47,763 SL = Sample Lines
Each - OR On Hand Bal > QC= Quantity Count
50 - AND Ext $ Val < $50K -
OR Activity > 50
C-On-Hand Bal <50-AND| 5% | 96.00%)| 16,526 75 712
Date of Last Inv > 24 Mo
D - Other 0% | 87.80%]| 26,388 41 427

Overall 91.77%| 74,127 474 50,769

Note 1: Data for prior year samples is not provided due to the fact that stratification criteria changed

upon implementation of DSS.

FY97 FY98 FY99
Controlled Items LI L A LI L A LI L A
Classified 245 N/A | 100% 283 N/A | 100% 43 48 100%
Radioactive 61 N/A | 96.7% 60 N/A | 100% 20 16 100%
FY97 FY98 FY99
LI L A LI L A LI L A
Pilferable Items N/A N/A N/A 348 N/A 192.2%| 337 515 |98.1%

Column Codes
LI = Line Items
L = Locations
A = Accuracy
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Inventory Workload by Category

Inventories by TPIC 1996 1997 1998 1999
TPIC=BLANK N/A 4965 2263 3637
TPIC=C N/A 7250 6524 751
TPIC=E N/A 967 984 560
TPIC=G N/A 520 486 407
TPIC=K N/A 400 620 919
TPIC=M N/A 0 9 157
TPIC=N N/A 0 0 360
TPIC=P N/A 7709 3682 959
TPIC=T N/A 1600 920 994
TPIC=V N/A 0 0 0
TPIC=Z N/A 0 28863 8428
Denial Research Actions  [N/A 2048 2579 2470
Causative Research N/A 1165 1257 1282
Actions
SDRs researched N/A 1272 1119 1576
SDRs Acpted/Completed  |[N/A 953 964 1274
SITRODS N/A 1020 1365 1206
FLIPLs N/A 75 35 3
Locations Surveys N/A 8517 10385 192257
Completed
Routine Cosis Actions N/A N/A N/A 840
Cyclic Inspections 2820 2686 2558 2436
Routine Rewarehousings 5601 5334 5080 4800
Rewarehousings from N/A N/A *23964 22219

PPP&M

FY 1998 Rewarehousing from PPP&M is estimated. Actual workload for 5 months is 9985

5.4 Issues
Type of Issue 1996 1997 1998 1999
On-Base Issues
Bin Issues N/A 114477 105710 79199
Medium Bulk Issues N/A 18925 20396 57647
Heavy Bulk Issues N/A 15641 14141 10554
Hazardous Issues N/A 2094 236 5
DROs
Bin N/A 13075 6261 7673
Medium Bulk N/A 5646 5054 5980
Heavy Bulk N/A 586 339 437
Hazardous N/A 39 4 1
RCP-DROs
Bin N/A N/A N/A 3521
Medium Bulk N/A N/A N/A 686
Heavy Bulk N/A N/A N/A 103
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Type of Issue 1996 1997 1998 1999

Off Base Issues

Bin Issues N/A 72992 102068 89972

Medium Bulk Issues N/A 27388 32905 65801

Heavy Bulk Issues N/A 7065 6649 5572

Hazardous Issues N/A 610 215 8
On-base N/A 221369 164215 51120
Transshipments/DTO
Off-base N/A 11980 7971 14347
Transshipments/DTO
Manual Counts N/A
Total Issues N/A 511887 470547 392626
Issue Cancellations N/A N/A N/A N/A
Packing
Containers Packed 1996 1997 1998 1999
Fiberboard Containers N/A 451934 415988 349092
Tri-Walls N/A 51189 47055 39263
Wood Container N/A 8764 7504 4271
Pallet Load N/A N/A N/A N/A
Wooden Containers Fabricated 1996 1997 1998 1999
Small Containers - 16 cu ft or N/A 3936 3377 2306
smaller
Medium Containers - 17 - 64 cu ft N/A 1083 1208 1736
Large Containers - 65 - 100 cu ft N/A 3061 2626 1794
Bulk Containers - greater than 100 |N/A 1749 1501 1025
cu ft
5.5 PPP&M 1996 1997 1998 1999
Type of Material

Bin N/A N/A 37774 36469

Medium Bulk N/A N/A 10377 10018

Heavy Bulk N/A N/A 3347 3232
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5.5.2.1 Special 1996 1997 1998 1999
Inspections
Special Inspections N/A N/A N/A 576
5.5.2.2 Recycle Control 1996 1997 1998 1999
Point (RCP) Support
RCP Support N/A N/A N/A 7073
Monthly Workload for FY99 Issues
Monthly Average Workload for
FY99 Issues
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Transportation 1997 1997 1998 1998 1999 1999
# of Lines |Truck/Othr |# of Lines |Truck/Othr |# of Truck/Othr
Lines

Surface Small Parcel 26773 258 33389 258 41617 215
Truck Load 2229 634 1966 618 1103 529
Less than Truck Load 9690 672 8292 672 5411 560
Local Delivery/Govt Truck 402603 625 316456 563| 174906 500
Air Small Parcel-FedX 68039 258 76855 258 60273 215
<150lbs
Heavy Weight Air >150Ibs 4706 258 3362 258 2713 215
Container Export N/A N/A N/A N/A N/A N/A
Shipments
Other 449 36 605 36 2529 30
Total 514489 2741 440925 2663| 288552 2264
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Astray Freight Support |[Phone Calls| Terminal Visits | Recovered Shipments
Average per Quarter FY 1997 2 15 8
Average per Quarter FY 1998 7 13 4
Average per Quarter FY 1999 3 13 4
5.5.5 Mobile Crane & Rigging Support - Deployments

1996 1997 1998 1999***

Deployments N/A N/A 26* 19*
Average 48' Trucks per N/A N/A 12.2 9.1
Average Cubic feet per N/A N/A 37572.9 27971
Deployment

Average Weight per Truck |N/A N/A 23950.46 18304.55
Average Pieces per N/A N/A 60.5 50.89
Deployment

Blocking & Bracing in N/A N/A 54 65
Hours, Excluding Ordnance

* Count is Loading and unloading is one deployment
*** 1999 Numbers are through 1 August 1999

Note: Workload for Deployments is anticipated at 1999 levels for foreseeable future.

5.5.5 Mobile Crane & Rigging Support - NADEP A/C

Crane Operations

1996

1997

1998

1999

NADEP in support of A/C

N/A

12lifts/month

12lifts/month

24lifts/month

Note; NADEP work is normally 1 piece per lift
* 1999 DDCN provided all crane support to NADEP because NADEP cranes were down.

5.5.5 Mobile Crane & Rigging Support - MISC.

Crane Operations 1996 1997 1998 1999
NADEP in support of Shops|N/A 2 lifts/month |2 lifts/month |6lifts/month*
NADEP in support of N/A 3 lifts/month (3 lifts/month |3 lifts/month
Loading & Unloading

In support of Boat Docks & |N/A 3 lifts/month (3 lifts/month |3 lifts/month
Barge loading

In support of C3 & IRAM N/A 8 lifts/month |8 lifts/month |8 lifts/month
In support of MAG 14 & N/A 2 lifts/month |2 lifts/month |2 lifts/month
Airwings

In support of DRMO N/A 2 lifts/month |2 lifts/month |2 lifts/month
Shipping & Rec

Blocking & Bracing in N/A 153 150 183
Hours, Excluding Ordnance

Note: NADEP work is normally 1 piece per lift
*1999 DDCN provided all crane support to NADEP because NADEP cranes were down.
*Note: Misc. work is more than one piece per lift.
*Note: Workload for Crane Operations is anticipated at 1999 levels for foreseeable future.



5.5.5.1a Emergency Support for Downed Aircraft

AMENDMENT 0009

PAGE 41 of 89

SOLICITATION SP0700-00-R-7006
CONTRACT NO.

REPLACEMENT PAGE 82a OF 186

Emergency Support 1996 1997 1998 1999
Hours in Support of N/A 128 176 128
Downed Aircraft

5.5.6 Blocking and Bracing 1996 1997 1998 1999
for Ordnance Support

Hours in support of Station & N/A 1112 1450 1633
Deployments
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Workload Projections PP1 PP2 PP3 PP4 PP5
Receipts 97385 89973 85825 81944 79307
Issues 268560 248118 236680 225979 218706
Total Transactions 365945 338091 322505 307923 298013
5.2 Receipts PP1 PP2 PP3 PP4 PP5
New Procurements 14705 13586 12960 12374 11975
Returns 61294 56273 53840 51480 49879
MTIS 21386 20114 19025 18090 17453
Total Receipts 97385 89973 85825 81944 79307
Bin Receipts 50268 46442 44301 42298 40937
Medium Bulk Receipts 36528 33748 32192 30736 29747
Heavy Bulk Receipts 10588 9782 9331 8909 8622
Hazardous Receipts 1 1 1 1 1
Total Receipts 97385 89973 85825 81944 79307
5.3 Storage

Type PP1 PP2 PP3 PP4 PP5
Type “Other/Blank” 3226 2980 2843 2715 2627
Type “C” Inventories 725 670 639 610 590
Type “E” Inventories 731 675 644 615 595
Type “G” Inventories 364 336 321 306 296
Type “K” Inventories 940 868 828 791 766
Type “M” Inventories 84 78 74 71 68
Type “N” Inventories 1324 1223 1167 1114 1078
Type “P” Inventories 859 794 757 723 700
Type “T” Inventories 2850 2633 2512 2398 2321
Type “V” Inventories 2192 2025 1932 1844 1785
Type “Z” Inventories 6398 5911 5639 5384 5210
Denial Research Actions 3460 3197 3049 2911 2818
Causative Research Actions 1137 1050 1002 957 926
SDRs Researched 1539 1422 1356 1295 1253
SDRs Acpted/Completed 1243 1148 1095 1046 1012
SITRODS 1121 1036 988 943 913
FLIPLs 2 2 2 1 1
Location Surveys Completed 4984 4605 4392 4194 4059
Routine Cosis Actions 725 670 639 610 590
Cyclic Inspections 2103 1943 1853 1770 1713
Routine Rewarehousings 4560 4332 4072 3828 3598
Rewarehousing from PPP&M 23962 23264 22587 21929 21290

As of 11/01/99

Total Number of locations-179324

Total Number of NSNs-77195

Total Number of NSNs in Shelf-life Program-1013
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5.4 Issues PP1 PP2 PP3 PP4 PP5
Off-Base Issues
Bin 61542 56856 54235 51784 50117
Medium Bulk 54822 50649 48314 46130 44645
Heavy Bulk 3811 3521 3359 3207 3104
Hazardous 5 5 5 5 4
Total Off-Base Issues 120180 111031 105913 101126 97870
On-Base Issues
Bin 61745 57046 54416 51955 50283
Medium Bulk 43436 40130 38280 36549 35373
Heavy Bulk 8228 7602 7251 6923 6701
Hazardous 4 4 4 3 3
Total On-Base Issues 113413 104782 99951 95430 92360
On-Base Transshipments 27306 25227 24064 22976 22237
Off-Base Transshipments 7661 7078 6752 6447 6239
Total Transshipments 34967 32305 30816 29423 28476
Total Issues 268560 248118 236680 225979 218706
Packing PP1 PP2 PP3 PP4 PP5
Containers Packed
Fiberboard Containers 141511 133091| 125889 119701| 115492
Tri-Walls 30690 28864 27298 25956 25043
Wood Container 5248 4936 4668 4439 4283
Wooden PP1 PP2 PP3 PP4 PP5
Containers Fabricated
Small Containers - 16 cu ft or 2295 2158 2041 1941 1873
smaller
Medium Containers - 17 - 64 1719 1616 1535 1458 1400
cu ft
Large Containers - 65 - 100 cu 1785 1679 1588 1510 1457
ft
Bulk Containers - greater than 1020 959 907 863 832
100 cu ft
5.5 PPP&M PP1 PP2 PP3 PP4 PP5
Type of Material
Bin 35897 33761 31934 30364 29296
Medium Bulk 9861 9275 8773 8341 8048
Heavy Bulk 3181 2992 2830 2691 2596
5.5.2.1 Special Inspections PP1 PP2 PP3 PP4 PP5
Special Inspections 422 383 368 351 339
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5.5.2.2 Recycle Control Point| PP1 PP2 PP3 PP4 PP5
(RCP) Support

RCP Support 6719 6383 6064 5761 5530
5.5.5 Crane Operations - PP1 PP2 PP3 PP4 PP5
Deployments

Deployments 26 26 26 26 26
Average 48' Trucks per 12 12 12 12 12
Average Cubic feet per 37573 37573 37573 37573 37573
Deployment

Average Weight per Truck 23950 23950 23950 23950 23950
Average Pieces per 61 61 61 61 61
Deployment

Blocking & Bracing in Hours, 65 65 65 65 65
Excluding Ordnance

* count is Loading and unloading one deployment
Note: Workload for Deployments is anticipated at 1998 levels for foreseeable future.

5.5.5 Crane Operations - PP1 PP2 PP3 PP4 PP5
NADEP A/C

NADEP in support of A/C 288 288 288 288 288
Note: NADEP work is normally 1 piece per li

5.5.5 Crane Operations PP1 PP2 PP3 PP4 PP5
(misc.)

NADEP in support of Shops 48 48 48 48 48
NADEP in support of Loading 36 36 36 36 36
& Unloading

In support of Boat Docks & 36 36 36 36 36
Barge loading

In support of C3 & IRAM 96 96 96 96 96
In support of MAG 14 & 24 24 24 24 24
Airwings

In support of DRMO Shipping 24 24 24 24 24
& Rec

Blocking & Bracing in Hours, 183 183 183 183 183
Excluding Ordnance

Note: NADEP work is normally 1 piece per lift

Note: Misc. work is more than one piece per lift
Note: Workload for Crane Operations and Blocking and Bracing is anticipated at 1999 levels for foreseeable

future

5.5.5.1a Emergency Support
for Downed Aircraft

PP1

PP2

PP3

PP4

PP5

Estimated hours in support of
downed aircraft

144

144

144

144

144

5.5.6 Blocking and Bracing
for Ordnance Support

PP1

PP2

PP3

PP4

PP5

Estimated hours in support of
Station &Deployments

1630

1630

1630

1630

1630




Technical Exhibit 1.3 - Historical Supply Requirements

The following is a snapshot of mission supply requirements ordered from
October 1998 through September 1999
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Description/ltem Model/Stock # or Quantity Unit of
Dimensions Issue
1" FOAM 8135001161443 546 RO
1.5DIAMROPE 4020009681357 1 RL
1/2" LAMINATED TAPE 7510007286868 10 EA
1/4" MICROFOAM 8135003004905 594 BD
1/4" ANTI-STATIC MICROFOAM 12" PERF. 8135007288297 20 BD
10 FT DUO CABLE 7050007287930 3 EA
1[4 WASHER 5310008892762 20 BX
14X81/2 7530001817175 20 BX
15 FT DUO CABLE 7050007287932 5 EA
15X15X10 8115004179318 10 BD
1TIMEREPAIR 9999007282543 1 EA
1X REPAIR 9999007250678 1 EA
1-X REPAIR 3815007282767 1 EA
1-X REPAIR 7021007283485 2 EA
1-X REPAIR 7021007284112 2 EA
1-X REPAIR OF LINE PRINTER 7035007286439 2 EA
1-X REPARI 7021007284109 1 EA
1X SERVICE 9999007285526 1 EA
1-X SERVICE 9999007282655 1 AT
1-X SERVICE 9999007282659 1 LT
1X4X14 #2 PINE 5510007287272 2080 EA
1XREPAIR 9999007288529 1 EA
1XSERVICE 2020007284707 1 EA
2" FOAM 8135001161447 720 RO
2" WEBBING 8305002682403 700 YD
2"MASK TAPE 7510006802395 18 RO
25Y PIN 8455012547986 20 EA
2802 PROTECTANT P/N 10228 1 BX
2" PVC STRAP 2 HOLE 5975007285713 100 EA
2RING CAL 7510013634999 48 EA
2X3POST-IT 7530012074354 6 Dz
3" STICKER FL. YELLOW CIRCLE/ZUC 7530007282481 25 RL
3/4" LAMINATED TAPE #TZ-B4l 10 EA
3/4"GRNLABL 7520007285764 1 PK
3/8"CDXPLWD 5530007282575 810 SH
3/8"SQ BOLT 5306009515699 10 BX
30 FT DUO CABLE EHN408-0030 2 EA
32 MB EDO 72 PIN SIMMS 7025007288380 50 EA
3D COIL NAILS AC 3D0808DP 24 BX
3-MO WALL C 7510013374709 6 PG
3RING 7540013374704 4 PG
4 PRT DB25 MALE 1/0 CABLE 7025007288261 2 EA
4x6 INTERMEC THERMAL LABELS P/N E06175 24 RO
4" WEBBING 8305001849479 1000 YD
4GB LVD SCSI SMART HARD DRIVE 7025007286226 4 EA
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Description/ltem Model/Stock # or Quantity Unit of
Dimensions Issue
4X4X16 ULINE S-4535 822 EA
5/16" NUT 5310008807744 25 HD
5/8DIAROPE 4020009681358 1 RL
56K MODEM+ 7050007285758 5 EA
6 REFILL 7530013636709 36 EA
60-AMP BRKR 5925007284074 3 EA
60-AMP FUSE 5920007284073 10 EA
6X6X10 8115001790566 187 BD
6X6X12 ULINE S-4343 1000 EA
6X6X14BOX ULINE S-4138 750 EA
7"BRACKET 5975007285714 1 EA
8AMP FUSE 5920007284072 20 EA
8X8X10 BOX ULINE S-4516 750 EA
8X8X10-BOX 8115001839499 0 BD
8X8X16 BOX 8115000798693 115 BD
8X8X6 ULINE S-4083 750 EA
9GB LVD SCSI SMART DRIVE 7025007286227 1 EA
A-76 HANDBK 7610007285651 3 EA
ABSORBENT 7930002691272 80 BG
ACCTROL FOR RAS 7030007288259 1 EA
ACTIVITY SC 7510013374714 60 EA
ACTIVITY SC 7530013374700 50 EA
ADAPTER SOC 5120002249219 1 EA
ADHESIVE 8040009386860 24 CN
ADHESIVE 8040001429193 2 BX
ADHESIVE 8040010398132 2 BX
AIR COOLERS PORTA COOL UNITS P/N 4WT32 4 EA
ALUM FOIL 8135007219725 2 RO
ANS MACHINE 9999007283553 3 EA
ANSERING MACHINE 7520007286749 1 EA
ANSWERING MACHINE 9999007288009 2 EA
ANTI-PILFER # 88G478 19 KT
ANTI-STATIC MIL-B81705C 11 RO
ANTI-STATIC BARRIER WRAP MIL-B81705C 12 RO
APRON 8415002053895 19 EA
APRONS 8405007286912 120 PR
AT M.BOARD 7035007287236 2 EA
ATLAS 9999007274474 250 EA
BACKUP EXEC. 9999007287707 1 EA
BADGE CLIPS, 500 COUNT VC-1-5 1 EA
BAG PAPER 8105002811158 4 BE
BAG PAPER 8105002811163 4 BE
BAG PAPER 8105002811425 10 BE
BAG PLASTIC 8105007265607 25 BX
BAG PLASTIC 8105008377755 8 MX
BAG PLASTIC 8105008377757 11 BX
BAG PLASTIC 8105011839764 9 BX
BAGS, EUREKA VACUUM 5235007282380 2 CcoO
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Description/ltem Model/Stock # or Quantity Unit of
Dimensions Issue
BALL STUD # 3-20503 1 EA
BALL STUD #3-20503 1 EA
BALLPOINTPE 7520013527309 25 Dz
BAND 3030007284816 12 EA
BAND SAW 5130010087418 1 EA
BAND SEALER MODEL 6000-2140 8 EA
BAR 5120009650879 12 EA
BAR. WRAP 8135007023158 50 RO
BARRIER MAT 8135002248885 170 RO
BARRIER MAT 8135002820565 35 RO
BARRIER MAT 8135010152810 135 RO
BARRIER TAPE G09-217 6 RO
BARRIER WRAP CUTTER 3445007285194 7 EA
BARS, FILING CBF0943 4 PR
BASE XCEIVR 5960007284722 1 EA
BATTERY 6135009857845 3 PG
BATTERY AAA 6135008264798 14 PG
BATTERY CHARGING SATION & KIT 4240007286315 1 EA
BATTERY CHARGING SIGN 9905007286316 30 EA
BATTERY FIL 6140007522184 14 EA
BEARING CAP SHIM 3020007285981 1 EA
BEARING SHIM PLATE 3020007285983 1 EA
BENCH FOLDN 5450007285191 10 EA
BINDE CLIP 7510002828201 16 Dz
BINDERCLIP 7510002855995 13 Dz
BIT SET FORSTNER 5133007285641 1 SE
BL CARTRIDGE FOR HP OFFICE JET1175 7045007285973 1 PK
BLACK PAINT 8010006169143 362 PT
BLACK RIBBONS P/N 12034112 40 EA
BLACK RIBBONS P/N 12034112 96 EA
BLACK RIBBONS P/N 12034112 96 EA
BLACK TONER CARTRIDGES # C51645A 1 PK
BLACK TONER CARTRIDGES #C51645A 1 PK
BLADE CRAFT 5110002932865 87 PG
BLADE PORTA 90972 100 EA
BLAND MODUL 5975007285716 34 EA
BLINDS 9999007287637 2 EA
BLK WHT LBL 7510007285521 6 EA
BLOTTER 7520002247238 6 EA
BOARD CALEN 7510007892455 6 EA
BOLTS 5305001775622 20 HD
BOOK 7610007283848 10 EA
BOOK 7610007284658 1 EA
BOOKLET 7610007283644 12 EA
BOOTS, LABEL MASTER Q1075 1 PR
BOX 8115001790547 50 BD
BOX 8115001790568 60 BD
BOX 8115010113618 20 BD
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Description/ltem Model/Stock # or Quantity Unit of
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BOX 14X10X4 ULINE # S-4492 100 EA
BOX 6X6X24 ULINE # S-4492 40 BN
BOX 6X6X40 ULINE # S-4342 3 BE
BOX 8X8X12 8115002813882 850 EA
BOX 8X8X14 ULINE # S-4691 1000 BE
BOX FB 8115000798745 20 BD
BOX FB 8115001790565 1708 BD
BOX FB 8115001790570 85 BD
BOX FB 8115001790575 65 BD
BOX FB 8115001790579 30 BD
BOX FB 8115001790580 50 BD
BOX FB 8115001839490 30 BD
BOX FB 8115002299340 45 BD
BOX FB 8115002903376 20 BD
BOX FB 8115004179412 50 BD
BOX FB 8115004517853 25 BD
BOX SHIPPIN 8115001839484 85 BD
BOX SHIPPIN 8115001839487 45 BD
BOX SHIPPIN 8115001839489 25 BD
BOX SHIPPIN 8115001839494 20 BD
BOX SHIPPIN 8115001839497 30 BD
BOX SHIPPIN 8115001839501 80 BD
BOX SHIPPIN 8115001904959 55 BD
BOX SHIPPIN 8115003602858 50 EA
BOX SHIPPIN 8115004179318 20 BD
BOX SHIPPIN 8115004179378 20 BD
BOX SHIPPIN 8115004179416 20 BD
BOX SHIPPIN 8115004179442 60 BD
BOX SHIPPIN 8115004284185 15 BD
BOX SHIPPIN 8115005768428 30 BD
BOX SHIPPIN 8115005798407 60 BD
BOX SHIPPIN 8115009932791 105 BD
BOX TAPE REINFORCED # S-2351 60 BX
BOX12X12X12 8115008903370 30 BD
BOX20X4X20 ULINE # S-4301 523 EA
BOX20X14X6 ULINE # S-4542 521 EA
BOX24X10X14 8115013649492 531 EA
BOX24X24X24 8115004479416 2 BE
BOX36X36X36 ULINE # S-4193 250 EA
BOX6X6X12 ULINE # S-4343 3 BE
BOX6X6X18 ULINE # S-4133 822 EA
BOX6X6X24 ULINE # S-4332 825 EA
BOX 6X6X36 ULINE # S-4135 825 EA
BOX 6X6X48 ULINE # S-4381 687 EA
BOXES 10X10X10 8115001904959 3000 EA
BOXES 6X6X6 8115001790565 10800 EA
BOXES 8X8X8 8115001790568 7200 EA
BOXES 30X30X30 8115009932791 240 EA
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BRAKE HUB #915700-6304 10 EA
BRIGHT COLOR INK JET PAPER 0-73333-26320 4 EA
BROOM PUSH 7920002922367 15 EA
BRUSH 7920001657277 50 EA
BRUSH 8" FLAGGED P/N 12894 2 EA
BRUSH DUST 7920001788315 3 EA
BRUSHES # 1629307394 32 SE
BRUSHES # 1629307394 8 SE
BRUSHES # 1629307394 4 EA
BRUSHES CRB P/N W013524 16 EA
BRUSHES MOT P/N W013490 8 EA
BRUSHES STE P/N W03524 8 EA
BULB 591-569-111 6 EA
BUMPER 3-27274 1 EA
BUMPER 3-27274 1 EA
BUSINESSCAS 8460008474802 1 EA
C++V.6.0 7030007283963 1 EA
CABINET 7110001491641 1 EA
CABINET STO 7125007647391 8 EA
CABINET TL 5140006084757 12 EA
CABLE CAT-5 PIENVM 5 RO
CABLE SEAL 5340007288367 100 EA
CABLE TIES 5975007285712 5 CN
CALBE ASSY 6150011761801 6 EA
CALCULATOR 7420011828532 5 EA
CALCULATOR 7420014180074 5 EA
CALCULATOR,SCIENTIFIC 7520007288239 2 EA
CALEN STAND 7520001394277 3 EA
CALEN.ASSY 7510013815915 15 EA
CALENDAR 7510013635003 12 SE
CALENDAR PK 7510013815951 6 EA
CALENDAR/B 7510013633707 20 EA
CAN 7240002567700 4 EA
CAN OPENER 7330002722591 1 EA
CAPTURE CRD 7030007284050 2 EA
CARD 7530002439436 3 HD
CARD INDEX 7530002439437 1 HD
CARPET/SER 9999007284247 1 EA
CARTRIDGE XEROX TONER/4517 20 EA
CARTRIDGE XEROX TONER/4517 5 EA
CARTRIDGE BX-3 5 EA
CARTRIDGE # 128CA63714 2 EA
CARTRIDGES TONER/4517 13 EA
CARTRIDGES #51629A 6 EA
CARTRIDGES #51629A 6 EA
CERTIFICATIONS 3590007287099 1 GP
CFR 29 7610007284514 1 EA
CFR10 7610007286952 2 EA
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CFR10 7610007286953 2 EA
CFR-29 7610007284513 1 EA
CFR49 9999007286117 2 EA
CFR-49 PARTS 100-185 9999007286919 2 EA
CHAIR 7110007283550 3 EA
CHARGER 7025007282519 2 EA
CHARGER 9999007286772 12 EA
CHOCKS #88G477 19 EA
CIRCLE 2" FL. RED PLAIN 3872007286109 5 PG
CIRCLE 3" FL. ORANGE 7530007282416 26 RL
CIRCUIT BOARD 5920007286150 3 EA
CLASSICBOARD 4 ASYNC PORTS 7025007288260 2 EA
CLAW HAMMER 5120008926263 3 EA
CLEANER SPRAY 7930007285976 1 BX
CLEANING KT 7025007282520 2 EA
CLEANING/S 9999007284247 1 EA
CLEANINGCRD 7045007285520 100 EA
CLIP BINDER 7510002236807 13 Dz
CLIP PAPER 7510001614292 4 MX
CLIPBOARD 7520002815918 150 EA
CLIPS STRAP 5325007282569 2 Cco
CLOCK 6645005143523 4 EA
CLOCK/B 6645013897944 2 EA
CLOTH 7920013701364 10 BX
CLOTH 7920013701365 10 BX
COFFEE CUPS 7350000825741 4 BX
COFFEE MAKER 7490007287474 1 EA
COFFEE POT 7490007287476 1 EA
COIL NAILER BOSTITCH N57C-1 4 EA
COIL NAILER BOSTITCH N57C-1 4 EA
COIL NAILER BOSTITCH N57C-1 60 BX
COIL NAILS S/S 2" X .099, BLUNT 5315007287274 24 BX
COLOR CARTRIDGE HP-C1823A 1 PK
COLOR IMAGING KIT FOR TEK-780 7035007287155 1 EA
COLOR TONER CARTRIDGES HP-C1823A 1 PK
COLOR TONER CARTRIDGES HP-C1823A 1 PK
COMPOUND CO 8030009381947 48 CN
COMPU PAPER 7530013432123 20 BX
CONTACT LOC 5977007282363 12 EA
COPIER PAPR 7530001817174 316 BX
CORRECTION 7510010202806 1 Dz
CORRECTION TAPE # TOM-68620 6 EA
CORRECTION TAPE # TOM-68620 15 EA
COVER PELT11 10 EA
COVERALLS, SARANEX LAMINATED 23/P TYVEK 6 PR
CRD WIZARD50 FOR NT4.0 7030007286871 2 EA
CUP SUPPLY 7510001616211 1 BX
CUPS 7530000825741 0 BX
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CUSHIONING 8135001161443 30 RO
CUSHIONING 8135003004905 20 BD
CUTTER STEE 5110002236281 1 EA
DAP CAULK 5680007282457 12 EA
DATE STAMP 7520002865792 2 EA
DATE STAMP 9999007285524 2 EA
DECALS NO SMOKING 9999007285647 5 PG
DECON SWIPES 6665007287100 2 EA
DESICCANT 6850002646571 80 DR
DESICCANT 6850002646572 51 DR
DESICCANT 6850002646574 70 DR
DETERGENT, GENERAL 7930009265280 1 BX
DIMM 16X72 128MB 7050007287737 12 EA
DISCS COMPU 7045013926514 10 BX
DISK CASE EXPRESSIONS 8614603804 6 PG
DISK FILES 9999007286903 2 EA
DISK KIT CD CRYPTO COM # 2N-TEN-47401 2 EA
DISK TRAY 3494-233518 2 EA
DISKETTE 5111112881 5 BX
DISKETTE TRAY ACC-50050 4 EA
DISKETTES MMM-42439 10 BX
DISKETTES MMM-42439 10 BX
DISKETTS # 2C-1MN-12881 3 BX
DISKKEEPER V4.0 #2608-432071 6 EA
DISKKEEPER V4.0 #2608-432073 10 EA
DISP TAPE 8135001555473 960 RO
DISPENSER 7520002402411 1 EA
DISPENSER 7520002402417 2 EA
DISPENSER 7520005799053 45 EA
DISPOSAL OF TRITIUM 9999007286918 25 EA
DLA LABELS 3 1/2 X 2 PREPRINTED 7035007286954 10 EA
DOC HOLDER SRW 1 EA
DOCPROTECT 7510002337686 16 EA
DRILL 5130012843063 3 EA
DRIVE BRAKE DISC 9999007285986 10 EA
DRIVE CARRIERS 7050007287761 9 EA
DRIVE MOTOR BRUSHES 5999007288423 16 EA
DRIVE WHEEL 2620007286140 2 EA
DRUM 19 GAL 8110007534643 20 EA
DRUM SHIPNG MS27683-2 200 EA
DRY ERASE MARKERS 7510007287286 4 SE
DT DOC PROC GS35F1014D 1 EA
DUST PAN 7290006341996 15 EA
EAR MUFFS NRR22 2 EA
EAR MUFFS NRR22 15 EA
ELEC MOTOR 6105007282493 3 EA
ELECTRIC MOTOR 2925007286427 3 EA
ELECTRIC MOTOR TROUBLESHEET 6105007288092 1 EA
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ENVELOP PAC P/N S-752 30 CcO
ENVELOPE 7530002683993 96 EA
ENVELOPE 7530002866970 1 BX
ENVELOPE 7530010427400 10 MX
ENVELOPE 8105007562710 286 MX
ENVELOPE 8105009857221 40 HD
ENVELOPE TR 7510006872664 10 MX
ENVELOPES 8105003344120 5 HD
ENVELOPES 6 X 9 8105007285197 8 MX
ENVELOPES 10 3/4 X 7 8105007285198 6 MX
ERASER 7510013174222 3 BX
ERASETTE TOWELETTES 7510007288355 5 EA
EURO CART 3590007285190 12 EA
EXTRCT TOOL 5180007282368 1 EA
EYELET 7510002855422 5 HD
EYEWASH STA 4610007284703 2 EA
FACEPLATE 5975007285718 17 EA
FAX HP300 7490007287276 1 EA
FAX PAPER FOR CANON B640 7510007282715 2 RM
FAX TONER CARTRIDGE BX-3 6 EA
FAX TONER CARTRIDGE BX-3 12 EA
FAX TONER CARTRIDGE BX-3 6 EA
FAX TONER CARTRIDGE BX-3 24 EA
FEDRON 7045007285399 4 BT
FELT #41-11 3000 FT
FELT STRIPPING #41-11 5000 FT
FEMALE CONNECTOR 5935007288411 10 EA
FIBERBOARD 8135001329067 2000 SH
FILE 7520002861723 1 EA
FILE 7520007285761 1 EA
FILE 7530002852917 78 BX
FILE FOLDER 7530002739846 10 HD
FILE FOLDER 7530013649484 1 BX
FILE FOLDER 7530013649499 4 BX
FILE FOLDERS #2C-ESS-152-1/3-B6R 1 BX
FILE POCKET RUB-1662003 3 EA
FILE POCKET BASIC 7362200417 4 EA
FILM POLAROID 600 10 PK
FILM POLAROID 600 0 PG
FLOOR MATS 9999007287969 10 EA
FOAM 1" 8135001161443 210 RO
FOAM 2 IN 8135001161447 288 RO
FOLDER 7530013649483 1 BX
FOLDER 7530013649486 1 BX
FOLDER 7530013649502 1 BX
FOLDER FILE 7530002910098 5 HD
FOLDER HANG 7530013649498 6 BX
FORKS 7340000221315 6 HD
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FORM 7540007535067 30 HD
FRAME 7105012820631 1 BX
FRAME 7520002462664 EA
FUNNEL PLAS 7240004049793 4 EA
FUSE 3 AMP 5920007288414 10 EA
FUSE 30 AMP 5920007288412 20 EA
FUSE 5 AMP 5920007288413 10 EA
FUSER ROLLER 7035007287156 1 EA
GALV CARRIAGE BOLT 5306007287756 500 EA
GALV CARRIAGE BOLT 5306007287757 500 EA
GALV NUT 5310007287758 1000 EA
GALV. WASHER 5310007287759 1000 EA
GAS CAP 2340007285378 1 EA
GAS SPRING 2590007286777 1 EA
GAS SPRING 2590007287754 1 EA
GAS SPRING 3442007286523 1 EA
GASKET 5330007286426 1 EA
GASKETS 9320002419746 30 SH
GEAR ASE END BELL GASKET 3020007285982 1 EA
GEAR CASE 3020007285984 1 EA
GHOST MEDIA 7030007285630 1 EA
GHST LICENS 7030007285631 10 EA
GI DIGEST 7610007284509 20 EA
GLOVE 8415006344661 10 PR
GLOVES 8415013940215 30 PR
GLOVES, NON-STERILE VINYL ERAM BAXTER HEALTHORPE 3 BX
GLOVES, CHEMI-PRO FLOCKLINED LA ANSELL EDMONT INC 12 PR
GLUE STICKS 8040013608079 14 BX
H20 DISPENS 5 GAL WATER DIS 1 EA
H20 DISPENS 5 GAL WATER DIS 2 EA
HAMMER 5120009006109 5 EA
HAMMER 5120009006113 18 EA
HAMMER 5120011128351 6 EA
HAND CLEANER GO JOE 7930007288663 10 EA
HANDLE BRUS 7920002630328 36 EA
HANDLE SQUE 7920001775106 15 EA
HANDWRAPPER H-88 5 EA
HARNESS FULL BODY # 502734 8 EA
HEADSET 7035007285202 2 EA
HEAT SEALER # 1F04100 12 EA
HEATER 4520005402038 EA
HEATER 4520008655939 1 EA
HEXPLAINNUT 5310007616882 20 HD
HIGHLIGHTER 7520012381728 7 SE
HIGHLIGHTER 7520013837943 8 PG
HOIST BRAKE DISC 9999007285987 10 EA
HOIST STATOR ASY 9999007287275 6 EA
HOLDER 7520001393942 2 EA
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HOSE ASSY 4720007286141 2 EA
HOSE REEL 4720007285181 10 EA
HP FAX 7510007282729 5 EA
ID FILM # 625854 2 PG
ID FILM POL # 625854 2 PG
IMAGING TRANSFER # 033-442835-GTS 1 EA
IMPACT WREN 5130002344879 12 EA
INDEX SHEET 7530009594441 4 SE
INDICATOR 6685007528240 235 CN
INDICATOR BATTERY DISCHARGE 5999007284016 1 EA
INDUSTRIAL CHAIR 7110007286867 1 EA
INK 7510001614237 2 BT
INK PENS 7520010589977 3 Dz
INTEL 100 PLUS ETHERNET CARD 7025007288329 3 EA
INTERMEC LABELS 4X6 E01918 100 RO
ISP ANNUAL SERVICE 9999007286364 2 EA
JACK INSERT 5975007285717 17 EA
JACKET 7530002852913 1000 EA
JACKET W/HOOD 9999007286199 1 EA
JACKETS DIS 8405007284522 10 BX
JET FORMFLOW STARTER 7030007287237 2 EA
JUMPER CABLES 9999007287858 3 EA
KEYBD&MOUSE 7030007284111 2 2
KEYTRONIC SCANNER KEYBOARD 7025007288326 2 EA
KIT, CHARGER M SERIES 7025007284640 1 EA
KNIFE 5110003449900 3 EA
KNIFE 5110005958403 12 EA
KNIFE CRAFT 5110002237782 21 EA
KNIFE GENPU 5110001622205 24 EA
KNIFE UTIL 5110008925071 106 EA
LAB COATS 8415007287526 210 EA
LABELS, THERMAL TRANSFER E06175 332 RO
LABELS, INTERMEC E06175 20 BX
LABELS, INTERMEC E06175 60 BX
LABELS, INTERMEC E06175 60 BX
LABEL 7530005774376 12 PG
LABELS, CAUTION HEAVY ULINE S-6011 20 RL
LABEL ADP 7530000822662 1 BX
LABEL I-MEC E06175 52 RO
LABEL SYSTEM BRT-PT-310B 1 EA
LABEL THERMAL E15737 24 RO
LABELS, PREPRINTED DLA 7035007285594 10 BX
LABELS , INTERMEC E15737 13 EA
LABELS, INTERMEC E15737 6 BX
LABELS, 2" SIZE 7520007284520 10 RL
LABELS, CUSTOM PRINTED 3" 7530007285195 6 MX
LABELS, CIRCLES, RED ULINES-1177 30 MX
LABELS, ORANGE FLOURESCENT 2" ULINE S-1176 25 MX
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LABELS, GREEN 3" CIRCLES zUC 7530007287929 100 RO
LABELS, HEAVY CAUTION ULINE S-5936 25 RL
LABELS ULINE S-5924 10 PG
LABELS, 3/4" ROUND ORANGE ULINE S-3449 2 PK
LAMINATOR #7000T 1 EA
LANYARD 6FT 4240007286124 8 EA
LARGE CLEAR POUCHES, 100 COUNT #LET3 1 EA
LASER PRNTR 7025007282981 6 EA
LATERAL FILE 7125007288365 1 EA
LEGAL PADS 7530013566727 2 Dz
LENS PACK 7025007283962 1 EA
LIBRARY CASE 9999007286113 5 PK
LIFT-OFF CORRECTION 7510007286872 6 EA
LIGHT FIXTURE 5920007286144 3 EA
LINE SENSOR 5999007284743 4 EA
LMBR 1X4X14 PINE # 2 GRADE 4224 EA
LMBR 2X4X14 PINE # 2 GRADE 2288 EA
LMBR1X4X14 PINE # 2 GRADE 2080 EA
LOAD WHEELS BAKER BOP 30 4 EA
LUBRICATOIL 9157004580075 0 CN
LUMBER 1X4X4 PINE # 2 GRADE 2000 EA
LUMBR2X4X14 PINE # 2 GRADE 2112 EA
LUMBR2X4X14 PINE # 2 GRADE 400 EA
LUMBR4X6X10 PINE # 2 GRADE 800 EA
MACH BOLT 5306000426921 20 HD
MAG POLISH 7930007285979 1 BX
MAIN LIFT MOTOR BRUSHES 5999007288422 16 EA
MALE PLUG 5935007288410 20 EA
MANILA FOLDER 7530002910098 3 HD
MARKER CHIN 7510002401526 4 Dz
MARKER HIGH 7520013519143 6 BX
MARKER HIGH 7520013519146 2 BX
MARKER SET 7520014139294 1 SE
MARKER TUBE 7520014618588 341 Dz
MARKING PEN 7520011561411 8 SE
MASKOUT PAINT, TAN ULINE S-249 96 CN
MATS 7220009910081 24 EA
MATTING A-F #62-83 ANTI-FATIGUE 20 EA
MCROWAV 1.7 9999007285645 1 EA
MEASTAPE 5210001824797 50 EA
MEASUR TAPE 5210011397440 0 EA
MEDALIST PRO 4520 HARD DRIVE 7025007288675 6 EA
METHD 2LABL PN 700 30 RO
METHD2LABEL PN 700 20 RO
MICROFM 1/4 8135003004905 40 BD
MODEM CABLE 6145007285756 10 EA
MOISTENING 7510006044150 10 EA
MOTOR BRUSHES 5999007288424 16 EA
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MOTOR FLANGE 5325007286425 1 EA
MOTOR ROTOR 5977007285153 1 EA
MOUNT BOX 5975007285719 17 EA
MOUSE PAD 7045013684811 3 PG
MOUSE PADS 7045007285757 2 PK
MS EXCHANGE V5.5 7035007287149 2 EA
NAIL 5315007533885 20 PG
NAILER PALM AIR # AN32 4 EA
NAILS 30D GALVANIZED 5315007282780 5 BX
NAILS 30D GALVANIZED 5315007282596 6 BX
NAILS COIL STANLEY BOSTITCH 3 50 BX
NAILS, 12D C12P120D 48 BX
NETWORK CONTROL CABINET 7125007287234 1 SE
NO SMOKING 9999007285442 40 EA
NOTE 7530013723107 4 Dz
NOTE PADS 7530012074356 5 Dz
NOTEBK CALC 7520007284032 140 EA
NO-TOUCH 7930007285978 1 BX
NT HANDLER 7030007282377 1 EA
NUT PLAIN 5310006559544 2 HD
OA TRAINING 9999007282383 50 EA
OIL LUBRICA 9150004580075 53 PT
OIL SEAL 5330007286423 1 EA
OMNIPAGEPRO V9 7035007287238 4 EA
OPCKIT 7025007282521 2 EA
OPC KIT QMS 7025007284641 1 EA
OPTIPLEX PC SYSTEM 7021007286363 5 EA
OVERALL Q1102 1 EA
PACK LIST 8105007282579 0 CT
PACKING MATL ULINE S-666 50 RO
PAD NOTE 7530011167865 8 Dz
PAD NOTE 7530011167866 5 Dz
PAD NOTE 7530011167867 9 Dz
PAD STENO 7530002237939 1 PG
PAD WRITING 7530011245660 6 Dz
PAD-PAK PAPER 8135007288276 50 RO
PAINT 8010005824743 48 PT
PAINT BLACK 8010013504747 10 BX
PAINT ENAME 8010009357064 48 PT
PAINT M/O ULINE S-249 48 CN
PAINT WHITE 8010002906983 26 PT
PAINT WHITE 8010013801773 5 BX
PALLETS 3990001417261 980 EA
PALLET-SOFT 3990009357960 2400 EA
PAPER 7530011476811 2 BX
PAPER 7530011500334 20 EA
PAPER BAG 8105002811156 4 BE
PAPER BOND 7530013352623 75 BX
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PAPER CLIPS 7510001614291 2 PK
PAPER TAB 1 7530005239981 198 BX
PAPER,PINK CUSTOM CUT 7530011500334 100 BX
PARTS BAG ULINE S-3495 25 MX
PATCH PANEL 5975007285715 1 EA
PEN 7520012074264 6 Dz
PEN 7520013861604 30 Dz
PEN BALL PT 7520009357135 13 Dz
PEN BALL PT 7520009357136 37 Dz
PEN BALL PT 7520010594125 4 Dz
PEN BALL PT 7520010605820 31 Dz
PEN BALL PT 7520010605821 9 Dz
PEN BALL PT 7520010608513 3 Dz
PENCIL 2 7510002865755 10 Dz
PENCIL MECH 7520013176428 3 Dz
PENS 7520013861618 10 Dz
PENS/B 7520013687772 5 Dz
PILOT BLACK V5 PEN 7520013853324 10 EA
PIN 5995007282370 24 EA
PIN TOOL 5180007282366 1 EA
PINE LUMBER 1X4X14 # 2 GRADE 2000 EA
PINE LUMBER 2X4X14 # 2 GRADE 2496 EA
PINE LUMBER 1X4X14 # 2 GRADE 4000 EA
PINE LUMBER 2X4X14 # 2 GRADE 2000 EA
PLASTIC 8135004765268 50 RO
PLASTIC 8135005796489 10 RO
PLASTIC 36" ANTI-STATIC 8135007284619 13 RO
PLASTIC BAGS # S-3796 25 MX
PLASTIC KLI # BAU-LP0200 3 PG
PLASTICKLIP # BAU-LP0600 5 PK
PLIERS 5110006182700 3 EA
PLIERS S/JOINT 5120002241567 12 EA
PLUG 5995007282371 1 EA
PLYWD3/4CDX 5530007284656 600 SH
PLYWD3/8CDX 5530007284342 800 SH
PLYWD3/8CDX 5530007284448 896 SH
PLYWD3/8CDX 5530007284657 800 SH
PLYWD3/8CDX 5530007285173 800 SH
PLYWD3/8CDX 9999007285638 800 SH
PLYWOOD 3/8" CDX 880 RO
PLYWOOD, 3/8", CDX 5530007288105 800 SH
POLAROID600 6750007285455 7 PG
POLY BAGS ULINE # S-265 4 BX
PORT YDRAMP 5450007285205 1 EA
PORTFOLIO 7510005842490 4 BX
PRINT CARTR HP 5 EA
PRINT CARTRIDGE XEROX # 4517 2 EA
PRINT SERVER 7050007287702 1 EA
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PRINTER LASER 7025007288277 10 EA
PRINTER RIB PANKZP155 12 EA
PRINTER RIBBON #520 OKIDATA 2 EA
PRINTER RIBBON PANKZP155 12 BX
PRN RIBBONS PANKZP155 12 EA
PRN RIBBONS PANKZP155 12 EA
PROPERTY TAGS 37502 3 RO
PROTECTORS 7510013186591 2 BX
PULLER P/N H-127 4 EA
PUSH PIN 7510009400935 504 EA
PUSH PINS 9999007288012 2 BX
QUICK_STOR FILE 7510007286935 1 PG
R/W LABELS PT-25 LABELS 6 EA
RATCHET STYLE LOAD HUGGERS 9999007287859 20 EA
RECEPTACLE 5930007288409 30 EA
RECEPTACLE 5930007288417 10 EA
RECEPTACLE COVERS 5930007288418 50 EA
REGULATIONS 9999007286110 2 EA
REIN EYELET 7510001711123 5 HD
RELAMP 9999007284450 1 EA
REPAIL-CALI 9999007282776 1 EA
REPAIR OF LINE PRINTER 7035007286224 2 EA
REPAIR OF LINE PRINTER 7035007286225 1 EA
RESPIRATOR, DUST & MIST, 3M 4240-01-247-2348 3 BX
RETIRE LIBR 7610007282905 1 SE
RF INPUT DEVICE 7610007282905 5 EA
RF INPUT DV 7035007282980 4 EA
RIBBON P/N MTX125111236 6 EA
RIBBON CORR 7510012195753 18 EA
RIBBON INTE P/N 12034112 344 EA
RIBBON PRIN 7510014060456 24 RO
RIBBON PRIN PANASONIC KXP 2480 12 EA
ROLODEX CRD 9999007284489 2 EA
ROLODEX CRD 9999007284494 1 EA
RUBBER BAND 7510002051439 3 BG
RUBBER GLOV AF-38 40 PR
RUBBER GLOVES CH670003 24 EA
RULER WOOD 7510001616215 5 EA
SAFETY CAP # 3-20504 1 EA
SAFETY SHOE 8430011742422 2 PR
SAW BLADE C 5110007284821 5 EA
SAW BLADE C 5110007284822 5 EA
SAW BLADE C 5110007284823 5 EA
SCALE 7490007282728 1 EA
SCISSORS 5110012414371 6 EA
SCISSORS 8" 5110002236371 6 EA
SCOTCH TAPE 7510005519824 24 RO
SCREW 5305004069224 50 BX
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SCREWDRIVER 5120001039743 1 SE
SCREWS 7050007287762 36 EA
SCRWDRVR PH 5120005960861 2 EA
SEALER #NS-250-65L 6 EA
SEALER PNEU P/N 612 1 EA
SEALER SIGN 5325007282568 1 EA
SELECTOR SWITCH 5930007288368 5 EA
SEL-SOL ROLLER CLEANING 7045007286428 2 BX
SENSOR 5985007282361 4 EA
SENSOR CABL 5995007282372 2 EA
SERVICE 9999007284253 1 EA
SERVSWITCH 7050007287700 1 EA
SHAFT BOX 8115007284711 75 EA
SHAFT BOX 7 8115007284709 9 EA
SHARPENER 7510007286463 1 EA
SHEARS 5110001622203 10 EA
SHEARS 5110002730128 10 EA
SHELVES 7125007285192 30 EA
SHIPPERS, DEC. OF DANG. GOODS 7530007287736 4 BX
SHOES 8430011053263 1 PR
SLING NYLON #31-332 1 EA
SMALL CLEAR POUCHES, 500 COUNT # MILS 1 EA
SOAG 640Z WASH 7930007285980 1 BX
SOCKET 5995007282369 2 EA
SOCKET SET 5120000812307 12 SE
SODIUM BICA 6810002970092 5 BG
SOLVENT 6850013814404 1 DR
SOUND CRDS+ 7050007285759 10 EA
SOUND STA 5831007285203 1 EA
SPOON 7330010790694 2 Dz
SPOON 7340000221317 4 HD
SQ.NECKBOLT 5306002650772 20 BX
SPILL KIT BAG 9999007303405 2 EA
STAMP DATE 7520002865791 4 EA
STAND CALEN 7520001626153 8 EA
STAPLE 5315008892602 10 BX
STAPLE 5315013977512 20 BX
STAPLE 9999007284725 2 BX
STAPLE 3/8" 5315008892604 4 BX
STAPLE 5/16 5315008892603 10 BX
STAPLE PAPR 7510002729662 120 BX
STAPLE REMO 7520001626177 1 Dz
STAPLER 7520001396170 7 EA
STAPLER 7520002405727 2 EA
STAPLER 7520002815895 42 EA
STAPLERS 7320001396170 50 BX
STAPLES 5315008892605 6 BX
STAPLES 7510002645478 120 BX
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STAPLES # S-1563 15 EA
STAPLES # S-1563 6 BX
STAPLES # S-1563 6 BX
STAPLING HAMMER 7320007287529 6 EA
STATOR ASSY # 904-360098 10 EA
STENCILBRD 9310001607858 2 HD
STOOL 7110007282418 4 EA
STOOL 7110007282419 4 EA
STOOL INDST 7110007285193 12 EA
STORAGE CENTER 7125007288363 1 EA
STRAPPING P/N RU2044RW 56 LB
STRAPPING 8135002814069 12 CL
STRAPPING # S-829 12 CL
STRETCH WRAP S-6019 60 Cs
STRETCH WRAP S-841 60 CS
STRETCHWRAP S-2188 120 RL
STRETCHWRAP S-2190 120 RL
STUDIO VISU 7030007283960 1 EA
SUBSCRIPTIO 7610007284297 1 EA
SURCHARGE 9999007286784 1 LT
SURGE PROTE 9999007283854 6 EA
SURGE PROTECTOR 9999007288613 6 EA
SWEEPING 7930001325265 4 DR
SWITCH BRAKE 2590007286780 2 EA
SWITCH BRAKE 2590007287752 2 EA
TABLE 7110007288366 1 EA
TABLOID PAPER PREMIUM STOCK 780 7035007287147 1 EA
TACKER 5120008891796 4 EA
TAGS EYEWSH 999900T285444 2 PG
TAPE 7510005519818 40 RO
TAPE 7510005519823 24 RO
TAPE 7510005824722 144 RO
TAPE, 1" STRAPPING S-204 360 RL
TAPE, 3" REINFORCED #S-2351 S-2351 30 BX
TAPE, 25 FT MEASURING BOS-30625 10 EA
TAPE 0.75IN 7510008028311 300 RO
TAPE 1IN 7510002666712 1908 RO
TAPE 1IN 7510002908036 144 RO
TAPE 1IN 7510005519817 8 RO
TAPE 1IN 7510005824772 2700 RO
TAPE 1" S-204 400 RL
TAPE 12' 5210001829893 8 EA
TAPE 2 IN 7510000797906 90 RO
TAPE 2 IN 7510002666710 1771 RO
TAPE 2 IN 7510002976655 200 RO
TAPE 3 IN 7510008909874 100 RO
TAPE DISPEN # H-30 3" 10 EA
TAPE MEASUR 5210000864988 3 EA
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TAPE MEASUR 5210005402560 0 EA
TAPE MEASUR 5210011397444 25 EA
TEK780 TONER KIT 033-427576 1 EA
TENSIONER WP-2 1 EA
TENSIONER WP-2 1 EA
TERMINALS 7021007282315 30 EA
THERMAL LABELS E09191 24 RO
TIMMER 7520002247620 1 EA
TOGGLE SWCH 5930007282373 2 EA
TONER 117-0186 2 CS
TONER ZMS2025 2 EA
TONER 113R95 15 EA
TONER 117-0186 8 KT
TONER 117-0186 6 BX
TONER 117-0244 5 CN
TONER TK-9 2 EA
TONER 128CA63714 6 EA
TONER BAGS 117-0186 3 BX
TONER BLACK 117-0186 2 BX
TONER CARTG HEW92298A 6 EA
TONER KIT FS1700 KIT 2 EA
TOOL BOX 63692WX 42 EA
TOOL BOX 63712WX 6 EA
TOWEL PAPER 7920008239772 7 MX
TOWEL PAPER 7920008239773 4 MX
TOWLETTES 7520007285763 2 EA
TRAING BKS 9999007285649 12 PG
TRAING BKS 9999007285650 12 PG
TRAIN'G BKS 9999007285443 1 EA
TRANSCEIVER 5960007284945 3 EA
TRANSPARENCY SIZE A 7035007287158 1 EA
TRANSPARENCY SLEEVES 7035007287146 1 EA
TRASH BAGS 8105011889764 6 BX
TRIWALL 8110005798407 50 BD
TWINE #0 4020007825572 6 BA
TWINE SIZE1 4020002826411 6 BA
TWISTED POLYPROPYLEME ROPE SW464 2 RL
TYPE RIBBON 9228105211 2 EA
U BALL PEN 7520013496303 3 Dz
UNINTERRUPTIBLE POWER SYSTEM 6110007286323 1 EA
V5 PEN BLACK PIL-35334 5 EA
V5 PEN GREEN PIL-25104 5 EA
V5 PEN RED PIL-35336 5 EA
V90 MODEM 5895007284051 4 EA
VACUUM & BLOWGUN 5130007286132 1 EA
V-BELT 3030007284808 4 EA
VERMICULITE S-3393 40 BG
VICAM DIGIT 7025007283961 2 EA
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VIDEO TAPES 5836013683560 1 PG
VISIO PRO V5.0 7030007287160 6 EA
WADDING S-667 100 BD
WADDING S-667 40 BD
WADDING S-667 100 BN
WADDING CELLOUSE S-667 200 BD
WARMER BCW 1 EA
WARNING LIGHT 114-007-6711001 5 EA
WASHER FLAT 5310005792071 5 LB
WASTE CARTRIDGE 033-442834 1 EA
WATER SERVICE 1 EA
WATER KIT EBI 3 EA
WATER PUMP 9999007285523 1 EA
WEB BOARD V3.0 9999007287705 2 EA
WHITE 2" BINDER 7510007286866 10 EA
WHL BRITE BRAKE 260z 7930007285977 1 BX
WINPORT 2-MODEM LICENSE 7030007286583 1 EA
WIPE BOARD 7520007285761 1 EA
WIPES 7930013065029 3 RO
WIRE 9505005423320 2 CL
WIRE TRUCK 7110007286122 2 EA
WIRE TRUCK WORKSTATION 7110007286195 5 EA
WORKSTATION 7110007285971 5 EA
WRAP 8135009841127 5 RO
WRENCH ADJU 5120002643796 12 EA
WRENCH SET 5120001487917 12 SE
WRK STA CAB 7035007285152 1 EA
XA2 8115001921604 30 BD
ZIP CODE DIRECTORY 7690007286472 2 EA
UNIDEN TELECOMMUNICATION SYS. 5800007282609 1 EA
PERFORATED BOX 5999007288416 10 EA
STIRRING STICKS 7340007535565 2 BX
SAFETY HANDBOOKS 7610007286753 30 EA
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DETAIL OF GFE-MHE
HISTORICAL MAINTENANCE

This chart represents all of the maintenance performed on MHE during FY99.

HISTORICAL DATA Technical Exhibit 2.2 -Government Furnished Equip-MHE

Condition Code Definitions

As of 07/28/99

a4 - Serviceable (Issuable without Qualification), Use Good

b4 - Serviceable (Issuable with Qualification), Use Good

b6 - Serviceable (Issuable with Qualification), Use Poor
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DLA REG #| EJON Description/ltem Mfr Model # Serial # Yr Mfg | CC Ut?lize Labor Hrs | Mat Costs Location

93167 7M0093 4K Propane Forklift Yale GLCO040AENUAE083 N526020 93 Ad 129 0 0 147
93168 7M0094 4K Propane Forklift Yale GLCO40AENUAE083 N526021 93 A4 1 0 1198 159
93169 7M0095 4K Propane Forklift Yale GLCO40AENUAE083 N526022 93 A4 12 0 583 147
93170 7M0096 4K Propane Forklift Yale GLCO40AENUAE083 N526023 93 A4 118 5 31 159
93171 7M0097 4K Propane Forklift Yale GLCO40AENUAE083 N526024 93 A4 74 0 0 144
93172 7M0098 4K Propane Forklift Yale GLCO40AENUAE083 N526025 93 A4 144 5 191 159
93173 7M0099 4K Propane Forklift Yale GLCO40AENUAE083 N526026 93 A4 139 361 87 147
93174 7M0100 4K Propane Forklift Yale GLCO40AENUAE083 N526027 93 A4 150 0 0 147
94395 7M0112 4K Propane Forklift Hyster S40XL-MTL C187G08347R 95 Ad 39 6 65 147
94396 7M0113 4K Propane Forklift Hyster S40XL-MTL C187G08348R 95 Ad 5 0 0 147
98294 7M0122 4K Electric Forklift Yale ERCO040APN368E084 A814V03308V 90 A4 228 0 0 147
85777 7M0171 4K Propane Forklift Yale GLCO50RC 427809 85 A4 102 0 0 147
85782 7M0170 4K Propane Forklift Yale GLCO50RC 427835 83 A4 1 7 165 147
85784 7M0172 4K Propane Forklift Yale GLCO50RC 428001 83 Ad 6 0 0 146
91356 7M0050 6K Gas Forklift Hyster H60XL-MIL B177G28324 90 A4 83 0 0 159
91357 7M0051 6K Gas Forklift Hyster H60XL-MIL B177G28341 90 A4 71 0 0 155
90685 7M0084 15K Gas Forklift Wiggins 150FS-61.5 WLC901261 89 A4 25 18 840 146
90689 7M0086 15K Gas Forklift Wiggins 150FS-61.5 WLC901262 90 A4 30 3 904 146
90686 7M0085 15K Gas Forklift Wiggins 150FS-61.5 WLC901263 90 A4 95 1 0 146
98399 7M0124 4K Electric Forklift Yale ERC040APN368E084 A814V03563V 98 A4 38 3 0 147
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98390 7M0125 4K Electric Forklift Yale ERC040APN368E084 A814V03622V 98 A4 397 0 0 148
98391 7M0126 4K Electric Forklift Yale ERC040APN368E084 A814V03623V 98 A4 113 0 0 159
98392 7M0127 4K Electric Forklift Yale ERC040APN368E084 A814V03624V 98 A4 111 2 0 148
98393 7M0128 4K Electric Forklift Yale ERC040APN368E084 A814V03625V 98 A4 133 0 0 159
93271 7M0114 4K Electric Forklift Hyster M160240951785NYW C108G19437R 98 A4 80 0 0 159
93272 7M0115 4K Electric Forklift Hyster M160240951785NYW C108G19438R 98 A4 96 0 0 159
93273 7M0116 4K Electric Forklift Hyster E4ACXL C108G19439R 98 Ad 85 0 0 147
88524 7M0044 10K Diesel Forklift Hyster H155XL F6A289218267 88 A4 0 0 0 147
85432 7M0105 6K Gas Forklift Hyster S60XL-MIL A177B13480G 86 A4 20 5 23 148
90688 7M0049 4K Gas Forklift Hyster S60XL-1 B187G02608L 90 A4 205 0 0 148
90684 7M0048 6K Gas Forklift Hyster S60XL-MIL B187G026101 90 A4 107 10 739 147
88527 7M0045 4K Gas Forklift Hyster S40XL-MTL A187Vv08730J 94 A4 126 8 33 147
88521 7M0041 4K Gas Forklift Hyster S40XL-MTL A187V08731J 95 A4 81 0 0 150
88522 7M0042 4K Gas Forklift Hyster S40XL-MTL A187V08732J 88 A4 19 23 15 147
88523 7M0043 4K Gas Forklift Hyster S40XL-MTL A187V08733J 88 A4 69 0 0 147
84665 7M0104 6K Gas Forklift M Umpanki ICG36NS 586-00339 84 A4 22 0 0 155
86162 7M0040 6K Gas Forklift TCM FCG36NS 58600697 86 A4 11 0 0 147
85144 7M0080 6K Gas Forklift Drexel SL66ESS 12119-16-24 85 A4 5 0 0 155
85137 7M0072 4K Electric Forklift Drexel SL-443-ESS 17775-8-4 84 A4 24 0 0 148
85140 7M0075 4K Electric Forklift Drexel SL-443-ESS 17775-8-5 84 A4 22 0 0 150
85139 7M0074 4K Electric Forklift Drexel SL-443-ESS 17775-8-6 84 A4 23 0 0 159
85138 7M0073 4K Electric Forklift Drexel SL-443-ESS 17775-8-7 84 A4 18 0 0 148
85142 7M0077 4K Electric Forklift Drexel SL-443-ESS 17775-8-8 85 A4 4 0 8146 147
85141 7M0076 4K Electric Forklift Drexel SL-443-ESS 17775-8-9 85 A4 80 0 0 155
95365 7M0169 4K Electric Forklift Drexel SL-443-ESS 912539-152 95 A4 42 5 90 4246
95364 7M0168 4K Electric Forklift Drexel R40SL-DC 912539-154 85 A4 80 0 0 150
87699 7M0078 4K Electric Forklift Hyster MDLE40XL E35701586517FA 87 A4 29 7 40 147
87700 7M0079 4K Electric Forklift Hyster MDLE40XL E35701596517FA 87 A4 0 0 0 147
80020 7M0066 4K Electric Forklift Hyster MDLE40XL 147369 80 Ad 3 3 0 147
82363 7M0068 4K Electric Forklift Hyster MDLE40XL 508269 82 Ad 10 0 0 147
82364 7M0069 4K Electric Forklift Hyster MDLE40XL 508270 82 A4 44 3 14 147
95129 7M0173 6K Gas Forklift Drexel R60SL-DC 912562-009 95 A4 193 0 0 148
99264 7M0188 4K Propane Forklift Yale E177B19747V GLPO30TGNUAEQ087 99 A4 83 0 0 147
409098233 | 7A0612 Crane Truck mtd Grove TMS-870 87069 98 Ad 0 0 0 146
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97270 7M0121 4K Electric Forklift Drexel SL44-4 939429-361 97 A4 37 0 0 155

98297 7M0123 4K Electric Forklift Drexel P40E90D P40-808A-00719 98 A4 0 0 0 148
4K Electric Forklift Yale ERCO40AGN36TE084 A814V04543W 99 Al 0 0 0 147
4K Electric Forklift Yale ERCO40AGN36TE084 A814V04544W 99 Al 0 0 0 147
4K Electric Forklift Yale ERCO40AGN36TE084 A814V04545W 99 Al 0 0 0 147

79883 7M0103 Shop Tractor Northwestern 12033 79 Ad 0 0 0

91358 7M0083 Shop Tractor Harlan 7933 91 Ad 0 0 0

90596 7M0081 Shop Tractor Harlan 1827 90 Ad 0 0 0

90601 7M0082 Shop Tractor Harlan T820 90 Ad 0 0 0
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SUMMARY
Technical Exhibit 2.7 - Government Furnished Material - GFM
(30 Day Supply) As of 07/27/99

Description NSN Unit of Issue Quantity
1" White Foam None roll 25
2" Blue Foam None roll 20
2" Machine Tape 8135-00-155-5473 bx-1000 13
3/4" Metal Strapping Uline # 3280 Coll 40
6mil Pink Plastic none roll 6
8.5x11 White paper 7530-01-335-2623 bx 23
AJ/S Bubble, 3/16 ULINE # S-3929P roll

Barrier Bags Mil-b-31 bx 8
Barrier Material 8135-00-015-2810 roll 42
Barrier Material M1705 roll 8
Barrier Material (Mil-b-121) 8135-00-224-8885 roll 39
Barrier Material 36"x 200' 8135-00-224-8885 roll 10
Barrier Material 36"x 200' 8135-00-282-0565 roll 48
Barrier Material 36"x 200' 8135-01-015-2810 roll 26
Barrier Material 36"x 200' Mil-b-81705C roll 5
Black spray paint 8010-00-616-9143 cs 5
Cardboard sheets 8135-00-664-4092 Sheet 2000
Carton 8115-00-079-8677 bd-25 3
Carton 8115-00-079-8679 bd-25 6
Carton 8115-00-079-8823 ea 45
Carton 8115-00-176-8062 bd-25 9
Carton 8115-00-178-8062 bd-25 4
Carton 8115-00-179-0547 bd-15 17
Carton 8115-00-179-0547 ea 50
Carton 8115-00-179-0550 bd-15 4
Carton 8115-00-179-0565 bd-25 77
Carton 8115-00-179-0571 bd-25 6
Carton 8115-00-179-0575 bd-25 4
Carton 8115-00-179-0578 bd-25 20
Carton 8115-00-179-8680 bd-25 6
Carton 8115-00-183-8490 bd-25 16
Carton 8115-00-183-9484 ea 250
Carton 8115-00-183-9491 ea 200
Carton 8115-00-229-8340 bd-25 12
Carton 8115-00-275-5777 bd-15 4
Carton 8115-00-275-5777 bd-15 24
Carton 8115-00-290-3367 ea 350
Carton 8115-00-290-3370 bd-25 12
Carton 8115-00-290-3370 bd-25 266
Carton 8115-00-290-3394 bd-25 2
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Description NSN Unit of Issue Quantity
Carton 8115-00-417-0378 bd-25 6
Carton 8115-00-417-9414 bd-25 2
Carton 8115-00-417-9442 bd-15 33
Carton s-4332 bd 20
Carton 8115-00-079-8677 bd-25 46
Carton 8115-00-079-8680 bd-25 12
Carton 8115-00-079-8745 bd-15 62
Carton 8115-00-079-8989 bd-15 4
Carton 8115-00-179-0547 bd-15 8
Carton 8115-00-179-0547 bd-25 4
Carton 8115-00-179-0547 bd 8
Carton 8115-00-179-0568 bd-25 3
Carton 8115-00-179-0578 bd-25 1
Carton 8115-00-179-0578 bd-25 81
Carton 8115-00-183-9487 bd-25 25
Carton 8115-00-183-9498 bd-15 20
Carton 8115-00-190-4995 bd-5 198
Carton 8115-00-235-5777 bd-15 54
Carton 8115-00-417-9412 bd-15 23
Carton 8115-00-451-7853 bd-25 16
Carton 8115-00-451-7853 bd-25 16
Carton 10x10x10 8115-00-190-4959 bd-25 40
Carton 10x10x10 Uline 4105 Bd 12
Carton 10x10x10 8115-00-190-4959 bd-25 11
Carton 10x10x16 ULINE # S-4107 bd-15 48
Carton 10x10x48 ULINE # S-4606 bd-10 25
Carton 12x12x24 ULINE # S 4455 bd-10 36
Carton 12x12x24 #060597 bd-15 9
Carton 14x14x24 ULINE # S-4623 bd-25 40
Carton 14x14x8 ULINE # S-4146 bd-25 15
Carton 15x15x10 8115-00-417-9318 bd-25 10
Carton 16x12x8 8115-00-183-9487 bd-25 20
Carton 16x12x8 ULINE # S 4235 bd-25 20
Carton 16x16x10 ULINE # S-4164 bd-15 6
Carton 16x16x12 8115-00-457-7853 bd-15 4
Carton 16x16x16 ULINE # S 4166 bd-15

Carton 16x16x6 ULINE # S 4495 bd-15 48
Carton 16x16x6 8115-00-190-5002 bd-25 10
Carton 17x14x8 8115-00-290-3384 bd-25 12
Carton 18x12x10 ULINE # S 4189 bd-25 12
Carton 18x14x8 ULINE # S-4397 bd-10 12
Carton 18x18x12 8115-00-183-8482 ea 44
Carton 18x18x12 #09056 bd-15 5
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Description NSN Unit of Issue Quantity
Carton 18x18x12 8115-00-183-9482 bd-15 6
Carton 18x18x6 ULINE # S-4398 bd-15 16
Carton 18x18x6 ULINE # S-4398 bd-15 10
Carton 20x20x4 ULINE # S-4301 bd-10 38
Carton 21x5x15 ASTM 1518 bd-25 15
Carton 24x24x24 Uline bd-15 102
Carton 24x24x24 8115-00-417-9416 ea 80
Carton 24x24x4 ULINE # S-4450 ea 125
Carton 26x26 x12 ULINE # S 4506 bd-25 12
Carton 26x26x26 ULINE# S-4451 ea 44
Carton 26x26x26 ULINE # S-4451 ea 360
Carton 26x26x6 ULINE # S-4664 ea 125
Carton 32x32x32 ULINE # S-4434 bd-5 7
Carton 32x32x32 ULINE # S-4434 bd-5 34
Carton 34x34x34 ULINE # S-4435 bd-10 18
Carton 34x34x34 ULINE # S-4435 bd-10 32
Carton 36x12x18 ULINE # S-4702 bd-25 50
Carton 36x12x18 ULINE # S-4702 ea 36
Carton 36x12x18 ULINE # S-4702 ea 110
Carton 36x14x14 8115-00-190-5020 bd-5

Carton 58x32x28 8115-00-753-4691 ea 243
Carton 6x10x18 ULINE # S-4179 bd-25 21
Carton 6x6x14 ULINE # S-4138 bd-25 12
Carton 6x6x14 ULINE # S-4138 BD-25 30
Carton 6x6x24 Uline #4332 bd-25 12
Carton 6x6x24 ULINE #4332 bd-25 21
Carton 6x6x40 #072498 bd 13
Carton 6x6x6 8115-00-179-0565 bd-25 6
Carton 6x6x6 8115-00-179-0565 bd-25 217
Carton 8x812 ULINE # S-4129 bd-25 13
Carton 8x8x10 Uline 54139 bd-25 55
Carton 8x8x10 ULINE # S-4134 bd-25 11
Carton 8x8x12 8115-00-192-1604 ea 90
Carton 8x8x24 8115-00-417-9442 bd-15 18
Carton 8x8x24 ULINE # S-4592 bd-25 14
Carton 8x8x8 8115-00-183-9498 bd-25 80
Carton 8x8x8 ULINE # S-4084 bd-25 5
Carton full T/W 8115-00-753-4690 ea 13
Carton T/W box 8115-00-579-8405 ea 1
Carton T/W box 8115-00-579-8405 bd-5 3
Carton V3C 8115-00-417-9318 bd-25 16
Carton, V3C 8115-00-183-9491 bd-25 1
Carton10x10x8 ULINE # S-4108 bd-25 18
Cartons 8115-00-290-3394 bd-15 9
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Description NSN Unit of Issue Quantity
Cartons 12x12x12 8115-00-183-9491 ea 65
Cartons 12x8x6 ULINE # S-4121 bd-25 35
Cartons 20x20x20 ULINE # S-4697 Pallet 7
Cartons 32x15x15 8115-00-179-8989 bd 50
Coil Nails #0519869 cs 12
Coil Nails #403475 cs 52
Coil Nails #AC3D080BDP cs 20
Coil Nails #AC4DB080BDP cs 16
Coil Nails #AC6D090BDP cs 10
Coil Nails #C8P120D cs 5
Cushion Material- Paper Seal Air#3424 bx 15
Cushioning Material Mil-P-26514 roll 18
Desiccant 6805-00-264-6572 Drum 4
Dessicant 6685-00-752-8240 can 920
Double Wall 8115-00-753-4691 ea 100
Drums 8110-00-254-5722 ea 16
Drums 9 gal 8110-00-254-5715 ea 18
Fiberboard S/W 8135-00-132-9067 sheet 1652
Filament 3/4 7510-00-802-8311 cs-48 6
Filament Tape, S-204 Uline cs-36 25
Glue 8040-00-075-2485 bottle 12
Gray, Spray paint 8010-00-721-9749 cs 8
Jiffy Bags 8105-00-117-9866 pkg 1
Jiffy Bags 8105-00-117-9870 bx 6
Jiffy bags #000 ULINE # S-224 CASE 500 5
Kraft Paper 8135-00-160-7759 roll 45
Kushion Kraft #3424 Bx 131
Lumber 1x4 none BF 21600
Lumber 2x4 none BF 12544
Lumber 2x6 none BF 4000
Lumber 4x4 none BF 800
Lumber salt treated 1x6 none BF 17000
Lumber salt treated 2x4 none BF 17300
Lumber salt treated 2x6 none BF 800
Lumber salt treated 2x8 none BF 4000
Lumber salt treated 4x4 none BF 16900
Lumber salt treated 4x6 none BF 30000
Masking tape 7510-00-266-6710 bx-24 12
Masking tape 7510-00-266-6710 bx-24 30
Masking tape 7510-00-266-6712 bx-24 11
Masking tape 7510-00-297-6655 bx-24 35
Metal Drums MS27683-60 ea 249
Microfoam #84378 roll 50
Nuts/bolts/washer 5306 lot 1
Packing list Enclosed 8105-00-756-2710 bx 1
Paking list envelope 8105-00-756-2710 bx-1000 27
Pallets 3990-00-935-7960 ea 560
Pallets, 40x48 3990-00-935-7960 ea 582
Paper bags 8105-00-281-1158 BE 8
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Pink paper 7530-01-150-0334 bx 16
Plastic Anti Static 5998-01-226-8624 ea 114
Plastic Bags, 3x4 s-2012 bx 5
Plastic Sheet 8135-00-476-5268 roll 74
Plastic Sheeting 8135-00-476-5268 roll 18
Plywood 3/4" none Sheet 250
Plywood 3/8" none bd-90 10
Red spray paint 8010-00-933-7064 cs 7
Rubber Pads #3660BK roll 20
Shipping Bags 8105-00-117-9869 PG(500) 3
Shipping Sack 8105-00-117-9791 pkg 1
Spiral Tubes 8110-00271-1509 ea 100
Stencil paper 9310-00-160-7858 bx 7
Strech wrap 8135-01-386-2322 roll 12
Sweeping Compound 7930-00-132-5256 Drum 1
Sweeping compound 7930-00-132-5265 Drum 5
TIW 8115-00-774-6562 ea 19
T/W 8115-00-993-2791 ea 14
T/W Sleeve 72" ULINE # S-2281 ea 22
Tape 8135-00-155-5473 bx-8 25
Tape 3" Uline 60085 bx-1000 40
Tape ppp-t-60 7510-00-890-9874 Bx-16 17
Waterproof Tape 7510-00-890-9874 cs-16 9
White Paint 8010-00-584-3150 cs 26
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MIS Elements information
will be extracted from

CODE

DEFINITION

MIS Element
Received

MIS Element
Cancelled

Reserved for future DoD Assignment

Reserved for future DoD Assignment

A
B
C

Special inventory, all Supply Condition Codes. Initiated by
owner/manager or Storage Activity at the request of Item
Managers, Accountable Officers, or designated Storage
Activity Personnel. (Excludes Location Audit Program
Type | and Type Il errors). (unscheduled)

50161

50181

Special Inventory, all supply condition codes for suspended
stock or for end of day reconciliation (unscheduled/batch)

50162

50182

Spot Inventory due to denial (all Supply Condition Codes).
Initiated by the Storage Activity or owner/manager as a
result of denials (unscheduled/system generated)

50163

50183

Reserved for future DoD Assignment

@

Scheduled Inventory. Inventory to be conducted within a
specified period of time according to an established plan on
controlled items and all other items or categories
designated by the DoD component. (scheduled by PA)

50164

50184

Special Inventory, all Supply Condition Codes. Initiated by
owner/manager when an inventory is necessary and the
date of last inventory is less than ninety days.
(unscheduled/batch)

50165

50185

Scheduled inventory, all Supply Condition Code. Initiated
by owner/manager or Storage Activity based on selection
and prioritization system model criteria. (scheduled by PA)

50166

50186

Special inventory, all Supply Condition Codes. Initiated by
owner/manager as a result of location Reconciliation
Errors. Storage Activity as a result of Location Survey
Errors. (unscheduled/batch)

50167

50187

Special inventory, all Supply Condition Codes. Initiated by
Storage Activity as a result of Location Survey Errors.
(unscheduled)

50168

50188

Scheduled inventory, specified Supply Condition Codes.
Initiated by owner/manager or Storage Activity for the
annual Random Statistical Sample inventory. (Financial
Sample) (reserved by DDC)

50169

50189

Special Inventory, all condition codes. Initiated by storage
activity as a result of on-hand balance mismatches
between the locator and property accountability records.
(unscheduled)

50170

50190

Sample scheduled for performance reporting (semi-
annual). (scheduled by DDC)

50171

50191

Reserved for future DoD assignment.

|0

Scheduled Inventory, specified supply condition codes.
Initiated by storage activity for a random statistical sample
inventory. (scheduled by PA)

50172

50192

Reserved for future DoD assignment.

pujie}

Special Inventory, specified supply condition code.
Initiated by storage activity in an effort to resolve a
customer report of discrepancy. (unscheduled)

50175

50195
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S | Special Inventory, specified supply condition code. 50176 50196
Initiated by storage activity as a part of receipt followup
(intrasit) resolution process. (unscheduled)

T | Special inventory due to retention quantity (DRO for RCP). 50177 50197
(unscheduled/system generated)

U | Perpetual inventory at binface (unscheduled/system 50178 50198
generated)

V | Unscheduled due to reject of a Perpetual inventory (TPIC 50179 50199
U) at binface or BTB (TPIC Z) with an adjustment
exceeding criteria for research. (unscheduled/system
generated)

W | Automatic submission of Transition History from Storage
Activity to owner/manager. (automatic/system generated)

X | Storage Activity Transaction History requested by
owner/manager or Transaction History response from
Storage Activity to owner/manager. (No physical
inventory). (automatic/system generated)

Y | Reserved for future DoD assignment.

Z | Book-to-Book Adjustment. (No physical inventory

performed) .(automatic/system generated)
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Transportation Costs by Depot and Mode for October 98 through September 99 (12 Months)

FREIGHT

Source: DSS GBH Files

Mode Total Total Shipments |$/ Pound $/ Lbs/Shipment
Charges |Freight/Pounds Shipment

Air Freight $593,214 2,416,010 1,753 $0.25 $338.40 1,378
Dedicated $119 79,382 119 $0.00 $1.00 667
Truck
Less than $651,186 4,100,153 4,265 $0.16 $152.68 961
Truckload
Rail $38,848 785,920 8 $0.05 $4,856.00 98,240
Truckload $514,296 4,223,984 386 $0.12 $1,332.37 10,943
TOTAL $1,797,663 11,605,449 6,531 $0.15

Transportation Costs by Depot and Mode for September and October 99 (2 Months)

SMALL PARCEL
Source: DSS PFA and MIS Files

Mode Total Total Shipments |$/ Pound $/ Lbs/Shipment
Charges Weight Shipment

Air Small $90,008 76,181 10,108 $1.18 $8.90 8
Package

Surface Small $24,424 51,563 9,113 $0.47 $2.68 6
Package

WWX $90,232 17,039 2,020 $5.30 $44.67 8
TOTAL $204,664 144,783 21,241 $1.41
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TECHNICAL EXHIBIT 9
DSS TRAINING MODULES

Due to the potential for changes in these areas and site-specific needs from start to finish of
these studies, this information is not all inclusive and is subject to change.

1. DSS Overview (24 hrs): provides general overall information on the history of DSS, sign-on
procedures, how to locate on-line programs (use of the on-line search program), menu structure,
function keys, various reports available in DSS (CA-DISPATCH vs. batch/on-line), abends, common
use inquiries and a review of the adjustment transaction history inquiry and document status (doc
stat) record inquiry.

2. QBL Overview (24 hrs): provides information on how the quantity by location (QBL) records work.
This session includes information regarding location assignment as well as the material release
order (MRO) allocation assignment logic. Some of the screens/programs included in this session
are QBL display, change QBL header information, QBL detail selection, QBL lot number selection
and QBL maintenance.

3. Storage (32 hrs): provides information on putaways (receiving and rewarehousing), picks
(mission and rewarehousing), rewarehousing, ad-hoc discrepancies, planographing, loose issue
labels as well as applicable maintenance, inquiry and report programs. This session also includes
information on any equivalent radio frequency (rf) processes to complete the storage functions.

4. Equipment Support (16 hrs): provides information on building the terminal-to-printer cross-
reference records necessary to generate the DSS documentation. This session also includes
information on downloading the various form formats to the printers and restarting printers.

5. ADP Security (24 hrs): provides information on resetting users that “lock” their passwords as well
as specific information on the various user groups and the programs within those user groups.
These user groups are a critical part of the security systems used in support of DSS operations
which defines access to the various programs.

6. CA-DATAQUERY (8 hrs): provides information on a supporting systems tool that allows various
file information/reports to be extracted from the databases. Separate authority/access request must
be submitted for this access.

7. CA-DISPATCH (4 hrs): provides information on accessing and printing the various reports that
write to this on-line report program. Users as well as their applicable printers will need to be added
to this to allow/ensure full use of available options on this supporting system.

Separate authority/access request must be submitted for this access.

8. INFO/MAN (8 hrs): provides information on reviewing trouble reports and system changes
requests submitted against the various systems for which DLA has correction/maintenance
responsibility. Any problems reported that cannot be corrected either by the PA or the REO second
level support will be entered into this system by the REO and assigned to the appropriate office for
correction. Separate authority/access request must be submitted for this access.
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9. Truck Control (16 hrs): provides information on truck operations (inbound, internal depot moves
and outbound vehicle tracking), switcher (truck driver) processes as well as applicable maintenance,
inquiry and report programs.

10. DRMO/DMIL (8 hrs): provides information on disposal and demilitarization functions to include
inchecking, updating and outchecking the workorders, printing the workorders as well as inquiry and
report programs.

11. Inbound Transportation (4 hrs): provides information on processing inbound shipping
documentation, warehouse location assignment for inbound loaded vehicles, open receipt control
number (RCN) records, preparation of freight discrepancy reports as well as applicable
maintenance, inquiry and report programs.

12. Care of Supplies in Storage (COSIS) (20 hrs): provides information on the generation/release of
cyclic and schedules inspections, inspection workloading reports and inquiries, reporting ad-hoc
discrepancies and the various forms required for these processes. This session includes information
on radio frequency (RF) equivalent programs available as well as applicable maintenance, inquiry
and report programs.

13. Preservation, Packing, Packaging and Marking (PPP&M) (12 hrs): provides information on
scheduling, inchecking and outchecking PPP&M workorders, processing non-accountable work
orders, unscheduled workorders as well as the applicable maintenance, inquiry and report programs.

14. Pack/Local Delivery (24 hrs): provides information on pack processes, discrepancy processing,
partialling, split picks, freight offer, dimension and weigh processes as well as the applicable
maintenance, inquiry and report programs. This session also provides information on building,
consolidating, combining and printing local delivery customer manifests as well as applicable
maintenance, inquiry and report programs.

15. Small Parcel (24 hrs): provides information on small parcel offer, confirmation, reviewing and
printing manifests as well as the applicable maintenance, inquiry and report programs.

16. Recycling Control Point (RCP) (8 hrs): provides information on the MRO validation logic,
workload banking as well as the applicable maintenance, inquiry and report programs.

17. Set Assembly (4 hrs): provides information on maintaining and printing set assembly data,
releasing ACON records, basic issue item information as well as applicable maintenance, inquiry
and report programs.

18. Inventory (48 hrs): this session is broken out into three separate areas of inventory counts (30
hrs), denial processing (8 hrs) and location survey (10 hrs).

- Inventory counts provides information on physical inventory research, inventory counts,
causative research, book to book reconciliation processes and the applicable maintenance,
inquiry and report programs. This session should be attended by anyone planning on
attending the denial processing or location survey sessions.

- Denial processing provides information on the actual denial processing program and the
inquiries and report programs in support of this function. It is recommended the inventory
session be completed prior to attending this session.
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- Location survey provides information on requesting, displaying and accepting location survey
requests and results as well as inquiry and report programs.

19. Customer Complaints (4 hrs): provides information on creating, updating and closing customer
complaints for DLA-managed items as well as the various reports available.

20. Item Data (12 hrs): provides information on the item data reports (stock number reinstatement,
unit of issue changes, shelf life changes, future unit of issue changes, changes pending, etc), as well
as the applicable maintenance, inquiry and report programs.

21. Transportation (32 hrs): provides information on outloading (fixed terminal and rf processes),
direct load, freight releases, rating, documentation review, print and reprint, electronic data
interchange (EDI), signature tally documentation, repships, advance transportation control and
movement documents (ATCMD) as well as the applicable maintenance, inquiry and report
programs.

22. MRO Processing (72 hrs): provides information on MRO cancellations, MRO follow-ups, MRO
modifiers, frustrated MROs, processing emergency MROs, transshipments, MRO exception data,
MRO addressing, foreign military sales (fms) MRO/notice of availability (NOA) processes, MRO
project codes, MRO violations, late lines report/research and applicable maintenance, inquiry and
report programs.

23. Receiving (24hrs)/IFR (8 hrs): this session includes information on completing receipts of the
various types of wholesale and retail receipts, location assignment, exclusions, generating receipt
control numbers, pre-positioned material receipt due-ins, receipt cancellations as well as the
applicable maintenance, inquiry and report programs. If site is operating an on-line CICS connection
for issue from receiving (IFR) processing, additional applicable programs will be included in this
session.

24. Automated Discrepancy Reporting System (ADRS)/Receiving Discrepancies (8 hrs): provides
Information on creating, updating and closing discrepancies on items processed through receiving
as well as applicable inquiry and report programs.

25. Receiving Violations (4 hrs): provides information on selecting and correcting violations on
receiving transactions as well as applicable maintenance, inquiry and report programs.

26. Production, Planning and Control (PPC) (24 hrs): this session includes information on
establishing, maintaining and monitoring the various records that impact the MRO cycles to include
capacity records, backlog reports, pick cycle releases, banking capabilities, extended RDDs and the
various maintenance, inquiry and reports programs to support this functional area.

27. Hazardous (24 hrs): this session includes information on the hazardous information available as
well as the multiple load and maintain programs to support the various modes of shipment
(commercial air, military air, etc). It also includes information on maintaining hazardous kit records
and applicable reports and inquiries to support this functional area. This session is recommended
after the pack/local delivery session has been completed.

28. MIS (24 hrs): this session includes information on the applicable maintenance programs as well
as a walk-through of the various data elements used to provide performance information. Data from
DSS is transmitted to MIS.
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Day Functional Area Group | Hours/Day | Total Hours
1 DSS Overview 1 8 24
1 Equipment Support 2 8 16
1 ADP Security 3 8 24
2 DSS Overview 1 8 24
2 Equipment Support 2 8 16
2 ADP Security 3 8 24
3 DSS Overview 1 8 24
3 DATAQUERY 2 8 8
3 ADP Security 3 8 24
3 Dispatch 4 4 4
4 QBL Overview 1 8 24
4 Truck Control 2 8 16
4 INFO/MAN 3 8 8
4 COSIS 4 8 20
5 QBL Overview 1 8 24
5 Truck Control 2 8 16
5 User Manuals 3 4 8
5 COSIS 4 8 20
6 QBL Overview 1 8 24
6 DEMIL/DRMO 2 8 8
6 MRO Processing 3 8 72
6 COSIS 4 4 20
6 PPP&M 4 4 12
7 Storage 1 8 32
7 Inbound Transportation 2 4 4
7 MRO Processing 3 8 71
7 PPP&M 4 8 12
8 Storage 1 8 32
8 Inventory 2 8 48
8 MRO Processing 3 8 72
8 Receiving 4 8 24
9 Storage 1 8 32
9 Inventory 2 8 48
9 MRO Processing 3 8 72
9 Receiving 4 8 24
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Day Functional Area Group | Hours/Day | Total Hours
10 Storage 1 8 32
10 Inventory 2 8 48
10 MRO Processing 3 8 72
10 Receiving 4 8 24
11 Pack/Local Delivery 1 8 32
11 Inventory 2 8 48
11 MRO Processing 3 8 72
11 Production, Planning & Control 4 8 24
12 Pack/Local Delivery 1 8 32
12 Inventory 2 8 48
12 MRO Processing 3 8 72
12 Production, Planning & Control 4 8 24
13 Pack/Local Delivery 1 8 32
13 Inventory 2 8 48
13 MRO Processing 3 8 72
13 Production, Planning & Control 4 8 24
14 Small Parcel 1 8 24
14 | Customer Complaints 2 4 4
14 Item Data 2 4 12
14 MRO Processing 3 8 72
14 Hazardous 4 8 24
15 Small Parcel 1 8 24
15 Item Data 2 4 12
15 Hazardous 4 8 24
16 Small Parcel 1 8 24
16 | Transportation 2 8 32
16 | ADRS/Receiving Discrepancy 3 8 8
16 Hazardous 4 8 24
17 Recycling Control Point 1 8 8
17 | Transportation 2 8 32
17 Receiving Violations 3 4 4
17 MIS 4 8 24
18 Set Assembly 1 4 4
18 | Transportation 2 8 32
18 | MIS 4 8 24
19 Transportation 2 8 32
19 MIS 4 8 24
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(1) Completeness — will be evaluated by assessing whether the proposal
contains costs to perform all tasks required by Request for Proposal.

(2) Reasonableness — will be evaluated through cost or price analysis techniques
as described FAR Subpart 15.4.

(g) Evaluation of Past Performance: The Government will evaluate past performance
using a two-tier approach. In the first tier, the Government will evaluate the relevance of past
performance, and the quality of the offeror’'s past performance taking into account safety, reliability,
financial strength, responsiveness to customers, conformance to specifications and standards, and
containment of costs. In the second tier the Government will assess the total overall risk associated
with the offeror’s ability to successfully perform the proposed effort considering the
present and past performance. The assessment of the offeror’s past performance will be used as a
means of evaluating the relative capability of the offeror and the other competitors. Relevance and
guality have approximately equal importance in assessing total risk. The lack of performance history
is not grounds for disqualification for award under this solicitation.

(1) In investigating an offeror’s past performance, the Government may consider
information in the offeror’s proposal and information obtained from other sources, including past and
present customers and their employees; other government agencies, including state and local
agencies; consumer protection organizations and better business bureaus; former subcontractors;
and others who may have useful information. Failure by the offeror to provide evidence of
performance on contracts of a similar nature in terms of period of performance and complexities of
the services provided will result in the Government evaluating past performance of no relevant
history. In the case of an offeror without a record of relevant past performance or for whom
information on past performance is not available, the Government will evaluate past performance as
neutral/unknown confidence in accordance with FAR 15.305(a)(2)(iii) and (iv). Evaluation of
neutral/unknown confidence will not eliminate the offeror from the overall review and evaluation of
their proposal for this RFP.

(2) Evaluation of past performance will be a subjective assessment based on a
consideration of all relevant facts and circumstances. It will not be based on absolute standards of
acceptable performance. The Government is seeking to determine whether the offeror has
consistently demonstrated: ability to perform warehousing and distribution functions in an
environment similar to that of a DLA distribution depot; ability to perform packaging; ability to operate
proprietary data systems; ability to perform transportation management; ability to perform site-
specific special functions; ability to satisfy customer requirements/expectations; financial and
business stability; contract compliance; and, compliance with safety and environmental
requirements. This is a matter of judgment and total assessment will be used as a comparative
measure of each offeror’s ability to successfully perform against the requirement in this solicitation.

(3) The offeror’'s performance on subcontracting plans, socioeconomic proposals, support to Javits-
Wagner-O’Day Act Entity and Mentoring Business Agreements that have been incorporated into
contracts will also be considered. However, the lack of special socioeconomic proposals,
agreements, support, or mentoring will not deter Government’s evaluation of

performance nor will it eliminate the offeror from the overall review and evaluation of their proposal.
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WAGE DETERMINATION NO: 94-2393 REV (17) AREA: NC,FAYETTEVILLE

WAGE DETERM NATI ON NO. 94-2393 REV (17) AREA: NC, FAYETTEVI LLE

REG STER OF WAGE DETERM NATI ONS UNDER | U S. DEPARTMENT OF LABOR

***FOR OFFI Gl AL USE ONLY BY FEDERAL AGENCI ES PARTI Cl PATING I N MOU W TH DOL***
| WASHI NGTON D. C. 20210

|

| Wage Determination No.: 1994-2393
WIliamW G oss Di vi si on of | Revi sion No.: 17
Director Wage Determi nations| Date O Last Revision: 06/05/2000
|

States: North Carolina, South Carolina

Area: North Carolina Counties of Beaufort, Bladen, Brunsw ck, Carteret,

Col unbus, Craven, Cunberland, Dare, Duplin, Geene, Harnett, Hoke, Hyde,
Johnston, Jones, Lee, Lenoir, Martin, More, New Hanover, Onslow, Pami co,
Pender, Pitt, R chnond, Robeson, Sanpson, Scotland, Tyrrell, Washington, Wyne,
W son

South Carolina Counties of Dillon, Horry, Marion, Marlboro

**Fringe Benefits Required Foll ow the Cccupational Listing**
OCCUPATION TITLE MINIMUM WAGE RATE

Admi ni strative Support and Cerical Cccupations

Accounting Cerk I 7.01
Accounting Clerk 11 8.75
Accounting Clerk 111 11.13
Accounting Clerk IV 12. 44
Court Reporter 10. 40
Di spat cher, Mdtor Vehicle 10. 40
Docunment Preparation Cerk 8.28
Dupl i cati ng Machi ne Oper at or 8.28
Fi | m Tape Librarian 8. 09
General Cderk I 6. 74
General Cderk Il 7.59
General Cerk 111 8. 28
General Cerk IV 9.29
Housi ng Referral Assistant 13. 46
Key Entry Operator | 7.40
Key Entry QOperator I 8. 06
Messenger (Couri er) 6.74
O der derk | 8.01
Oder Cerk 11 8.75
Per sonnel Assi stant (Enploynent) | 7.20
Per sonnel Assistant (Enploynent) I1 8. 09
Personnel Assistant (Enploynent) I11 10. 40
Per sonnel Assistant (Enploynment) [V 13. 46
Production Control derk 13. 46
Rental derk 8.09
Schedul er, Mai ntenance 8.09
Secretary | 8.09
Secretary |1 10. 40
Secretary |11 13. 46

Secretary |V 14. 96



Secretary V
Service Order Di spatcher

St enogr apher |

St enogr apher 11

Supply Techni ci an

Survey Worker (Interviewer)

Swi t chboard Oper at or - Recepti oni st
Test Exam ner
Test Proctor
Travel Cerk |
Travel Cerk Il
Travel Cerk Il
Word Processor
Wbrd Processor

|
|
|
Wrd Processor |

I
Il
Aut omati c Data Processing Cccupations

Conput er Data Librarian
Comput er QOperator |
Conmput er Qperator |1
Conmput er Qperator I11
Conmput er Qperator |V
Conmput er Qperator V
Conput er Programmer |

Comput er Programmer 11 (1)
Conput er Programmer 111 (1)
Conput er Programmer 1V (1)
Conmput er Systens Analyst | (1)
Conmput er Systens Analyst 11 (1)
Conmput er Systens Analyst 111 (1)
Peri pheral Equi prent Oper at or

(1)
(

Aut onoti ve Service QOccupati ons

Aut onoti ve Body Repairer, Fiberglass
Aut onpotive d ass Installer

Aut onoti ve Wor ker

El ectrician, Autonotive

Mobi | e Equi pnent Servi ce

Mot or Equi prent Metal Mechanic
Mot or Equi prent Metal Wor ker
Mot or Vehi cl e Mechani c

Mot or Vehi cl e Mechani ¢ Hel per
Mot or Vehi cl e Uphol stery Worker
Mot or Vehi cl e W ecker

Pai nter, Autonotive

Radi at or Repair Speci al i st

Tire Repairer

Transm ssi on Repair Speciali st

Food Preparation and Service QOccupati ons

Baker

Cook |

Cook |1

Di shwasher

Food Service Wrker
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16. 55
8. 09
7.20
8.09

12. 66

10. 40
7.97

10. 40

10. 40
7.85
8.38

.95

20

09

. 40

O 0~ ™

10. 55
12. 68
15. 38
15. 87
17. 58
12.53
15. 44
18. 44
21.01
18. 14
21.71
25.85

15. 06
13. 57
13. 57
15. 06
12.09
15. 06
13.57
15. 06
11. 33
13.57
13. 57
14. 52
13. 57
11. 68
15. 06

13.08

13.08



Meat Cutter
VWaiter/ Wi tress

Furni ture M ntenance and Repair Cccupations

El ectrostatic Spray Painter
Furni ture Handl er
Furni ture Refi nisher
Furni ture Refi nisher
Furniture Repairer,
Uphol st erer

Hel per
M nor

Ceneral Services and Support Cccupati ons

Vehi cl es
Qper at or

d eaner,
El evat or
Gar dener
House Keeping Aid I
House Keeping Aid Il

Jani t or
Laborer, G ounds M ntenance
Mai d or Housenman

Pest Controller
Ref use Col | ect or
Tractor Operator
W ndow Cl eaner

Heal th Cccupati ons

Dent al Assi st ant

Enmer gency Medi cal Technician (EMI)/ Paranedi c/ Anbul ance Dri ver

Li censed Practical Nurse |
Li censed Practical Nurse |1
Li censed Practical Nurse |11

Medi cal
Medi cal
Medi cal
Medi cal
Nur si ng
Nur si ng

Assi st ant
Laborat ory Techni ci an
Record derk

Record Techni ci an
Assi stant |

Assistant 11

Nur si ng Assistant 111

Nur si ng Assistant |V

Phar macy Techni ci an

Phl ebot om st

Regi st ered Nurse
Regi st ered Nurse
Regi st ered Nurse
Regi st ered Nurse
Regi st ered Nurse
Regi st ered Nurse

Speci al i st

Anest het i st

Informati on and Arts Cccupations

Audi ovi sual Librarian
Exhi bits Speci ali st
Exhi bits Speci ali st
Exhi bits Speci al i st
[llustrator |
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13
9

.08
.32

16.
10.
16.
12.
14.
16.

24
92
24
70
45
24

.48
.48
18
58
48
48
32
58
34
.48
84
.32

[

[

=
©COONNO®®ONRE©O®

.44
.44
.31
.34
.44
.34
34
.34
.93
78
62
.31
.34
.63
.34
.93
.81
.81
.14
.14
.94

14.
13.
16.
19.
13.

96
81
72
95
81
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[llustrator Il 16.72
[Ilustrator 111 19. 95
Li brari an 16. 55
Li brary Techni ci an 10. 47
Phot ogr apher | 13. 30
Phot ogr apher 11 13.81
Phot ogr apher 111 16. 72
Phot ogr apher 1V 19. 95
Phot ogr apher V 24.15
Laundry, Dry C eaning, Pressing and Rel ated Cccupations

Assenbl er 5.94
Count er Attendant 5.94
Dry d eaner 7.05
Fi ni sher, Fl atwork, Machine 5.94
Presser, Hand 5.94
Presser, Machine, Drycl eaning 5.94
Presser, Machine, Shirts 5.94
Presser, Machine, Waring Apparel, Laundry 5.94
Sewi ng Machi ne Qper at or 7.54
Tai | or 8. 06
Washer, Machi ne 6. 28
Machi ne Tool Operation and Repair QOccupations

Machi ne- Tool Operator (Tool room 16. 24
Tool and Di e Maker 17.81
Mat eri al Handl i ng and Packi ng Cccupati ons

Forklift Operator 9.02
Fuel Distribution System Operator 10. 39
Mat eri al Coor di nat or 11. 05
Mat eri al Expediter 11. 05
Mat eri al Handl i ng Laborer 7.60
O der Filler 9. 06

Producti on Li ne Worker (Food Processing) 9.72
Shi ppi ng Packer 9.18
Shi ppi ng/ Recei ving O erk 9.18
Stock Cerk (Shelf Stocker; Store Worker 11) 10. 56
Store Wrker | 8. 66
Tool s and Parts Attendant 9.72
9

War ehouse Speci al i st .72

Mechani cs and Mai nt enance and Repair Occupations

Aircraft Mechanic 17.10
Aircraft Mechani ¢ Hel per 12.70
Aircraft Quality Control |nspector 18. 00
Aircraft Servicer 14. 45
Aircraft Wrker 15. 34
Appl i ance Mechanic 16. 24
Bi cycl e Repairer 13.11
Cabl e Splicer 17. 10
Car penter, Maintenance 16. 24
Car pet Layer 15. 34

El ectrici an, Mai ntenance 19. 77
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El ectroni cs Techni ci an, Mai nt enance | 17. 80
El ectroni cs Techni ci an, Mi nt enance 11 19. 78
El ectroni cs Techni ci an, Mai ntenance |11 20. 67
Fabric Worker 14. 46
Fire Alarm System Mechani c 17. 10
Fire Extingui sher Repairer 13.57
Fuel Distribution System Mechanic 17. 10
CGener al Mai nt enance \Wor ker 15. 34
Heating, Refrigeration and Air Conditioning Mechanic 17. 10
Heavy Equi prent Mechani c 17. 10
Heavy Equi pmrent QOper at or 13.93
| nstrunent Mechanic 17. 10
Labor er 9.64
Locksm th 16. 24
Machi nery Mai nt enance Mechani c 16. 61
Machi ni st, Mi nt enance 16. 69
Mai nt enance Trades Hel per 12.70
M |1 wight 17. 10
O fice Appliance Repairer 16. 24
Pai nter, Aircraft 16. 24
Pai nter, WNai nt enance 16. 24
Pi pefitter, Mintenance 17. 10
Pl unber, WMhai nt enance 16. 24
Pneudraul i ¢ Systens Mechanic 17. 10
Ri gger 17. 10
Scal e Mechani c 15. 34
Sheet - Met al Wor ker, Mai nt enance 17. 10
Smal | Engi ne Mechanic 15. 34
Tel econmuni cati on Mechanic | 17. 10
Tel econmuni cati on Mechanic |1 18. 00
Tel ephone Li neman 17. 10
Wl der, Conbi nati on, Mi ntenance 17. 10
Vell Driller 17. 10
Whodcr aft Wor ker 17. 10
Wodwor ker 13. 57

M scel | aneous Cccupati ons

Ani mal Car et aker 10. 07
Car ni val Equi pment Oper at or 10. 84
Car ni val Equi prent Repai rer 11.58
Carni val Wor ker 8. 48
Desk O erk 8.94
Enbal ner 15. 81
Li f eguard 7.97
Morti ci an 15. 81
Park Attendant (A de) 10.01
Phot of i ni shi ng Wbrker (Photo Lab Tech., Darkroom Tech) 7.97
Recreati on Speci al i st 12. 39
Recycl i ng Wbrker 10. 84
Sales derk 7.97
Sport O ficial 7.97
Survey Party Chief (Chief of Party) 16. 86
Surveyi ng Ai de 9.96
Surveyi ng Technician (Instr. Person/Surveyor Asst./lInstr.) 13. 64
Swi mm ng Pool Oper at or 13.08
Vendi ng Machi ne Attendant 10. 84

Vendi ng Machi ne Repairer 3.08
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Vendi ng Machi ne Repairer Hel per 10. 84
Per sonal Needs GCccupations

Child Care Attendant 8.94
Child Care Center derk 11. 56
Chore Aid 7.58
Homenmaker 12. 39
Pl ant and System Operation Cccupati ons

Boi | er Tender 16. 42
Sewage Pl ant QOperat or 16. 24
St ati onary Engi neer 17. 10
Ventil ati on Equi prent Tender 12.70
Wat er Treatnent Pl ant Operator 16. 24
Protective Service Cccupati ons

Al ar m Moni t or 10. 41
Corrections Oficer 12. 04
Court Security Oficer 12.04
Detention O ficer 12. 04
Firefighter 12.04
Guard | 6.11
Guard |1 10. 41
Police Oficer | 14. 75
St evedor i ng/ Longshor emen Cccupati ons

Bl ocker and Bracer 11.73
Hat ch Tender 11.73
Li ne Handl er 11.73
St evedore | 11. 05
St evedore |1 12. 43
Techni cal Cccupati ons

Air Traffic Control Specialist, Center (2) 26. 07
Air Traffic Control Specialist, Station (2) 17.98
Air Traffic Control Specialist, Termnal (2) 19.79
Ar cheol ogi cal Techni ci an | 12.31
Ar cheol ogi cal Technician 11 13. 84
Ar cheol ogi cal Technician |11 16. 72
Cart ogr aphi ¢ Techni ci an 16. 72
Cashi er 7.30
G vil Engineering Technician 16. 72
Conput er Based Training (CBT) Specialist/ Instructor 18. 14
Drafter | 10. 87
Drafter 11 13. 30
Drafter 111 13.81
Drafter 1V 16.72
Engi neeri ng Technician | 10. 87
Engi neeri ng Technician 11 13. 30
Engi neering Technician 111 13.81
Engi neering Technician IV 16. 72
Engi neeri ng Technician V 20.91
Engi neeri ng Technician VI 25.29
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Envi ronnental Technici an 16. 14
Flight Sirmulator/lInstructor (Pilot) 21.71
Graphic Arti st 18. 14
I nstructor 17.14
Laborat ory Techni ci an 13. 32
Mat hemat i cal Techni ci an 16.72
Par al egal / Legal Assistant | 10. 40
Par al egal / Legal Assistant 11 14. 96
Par al egal / Legal Assistant 111 18. 29
Par al egal / Legal Assistant 1V 23.15
Phot oopti cs Techni ci an 16. 72
Techni cal Witer 19.76
Unexpl oded (UXO) Safety Escort 16. 57
Unexpl oded (UXO) Sweep Personnel 16. 57
Unexpl oded Ordnance (UXO) Technician | 16. 57
Unexpl oded Ordnance (UXO Technician |1 20.05
Unexpl oded Ordnance (UXO Technician |11 24.02
Weat her Observer, Conbi ned Upper Air and Surface Prograns (3) 14. 17
Weat her Cbserver, Senior (3) 15.79
Weat her Cbserver, Upper Air (3) 14. 17
Transportation/ Mbile Equi pment Qperation Occupations

Bus Driver 8.90
Par ki ng and Lot Attendant 6. 11
Shuttle Bus Driver 8.35
Taxi Driver 7.80
Truckdriver, Heavy Truck 10. 07
Truckdriver, Light Truck 8.35
Truckdriver, Medium Truck 8.90
Truckdriver, Tractor-Trailer 10. 07

ALL OCCUPATI ONS LI STED ABOVE RECElI VE THE FOLLOW NG BENEFI TS:
HEALTH & WELFARE: $1.92 an hour or $76.80 a week or $332.80 a nonth.

VACATI ON: 2 weeks paid vacation after 1 year of service with a contractor or
successor; 3 weeks after 8 years, and 4 weeks after 20 years. Length of
service includes the whol e span of continuous service with the present
contractor or successor, wherever enployed, and with the predecessor
contractors in the performance of simlar work at the sane Federal facility.
(Reg. 29 CFR 4.173)

HCOLI DAYS: A minimum of ten paid holidays per year: New Year's Day, Martin
Luther King Jr.'s Birthday, Washington's Birthday, Menorial Day, |ndependence
Day, Labor Day, Col unbus Day, Veterans' Day, Thanksgiving Day, and Christmas
Day. (A contractor may substitute for any of the naned holidays anot her day
off with pay in accordance with a plan conmunicated to the enpl oyees

i nvol ved. ) (See 29 CFR 4.174)

THE OCCUPATI ONS WHI CH HAVE PARENTHESES AFTER THEM RECEI VE THE FOLLOWN NG
BENEFI TS (as nunbered):

1) Does not apply to enpl oyees enployed in a bona fide executive,
adm ni strative, or professional capacity as defined and delineated in 29 CFR
(See CFR 4.156)
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2) APPLI CABLE TO Al R TRAFFI C CONTROLLERS ONLY - NI GHT DI FFERENTI AL:  An
enpl oyee is entitled to pay for all work perfornmed between the hours of 6:00
P.M and 6:00 AM at the rate of basic pay plus a night pay differenti al
anmounting to 10 percent of the rate of basic pay.

3) WEATHER OBSERVERS - NI GHT PAY & SUNDAY PAY: |f you work at night as part

of a regular tour of duty, you will earn a night differential and receive an
addi ti onal 10% of basic pay for any hours worked between 6pmand 6am |If you
are a full-time enployed (40 hours a week) and Sunday is part of your regularly
schedul ed wor kweek, you are paid at your rate of basic pay plus a Sunday prem um
of 25% of your basic rate for each hour of Sunday work which is not overtine
(i.e. occasional work on Sunday outside the normal tour of duty is considered
overtinme work).

** UNI FORM ALLOMANCE **

If enployees are required to wear unifornms in the performance of this contract
(either by the terns of the Government contract, by the enployer, by the state or
local law, etc.), the cost of furnishing such unifornms and nmaintaining (by

| aundering or dry cleaning) such uniforns is an expense that may not be borne by
an enpl oyee where such cost reduces the hourly rate below that required by the
wage determ nation. The Department of Labor will accept paynment in accordance
with the follow ng standards as conpli ance:

The contractor or subcontractor is required to furnish all enployees with an
adequat e nunmber of uniforns w thout cost or to reinburse enpl oyees for the
actual cost of the uniforns. In addition, where uniformcleaning and

mai nt enance i s nade the responsibility of the enployee, all contractors and
subcontractors subject to this wage determ nation shall (in the absence of a
bona fide collective bargaining agreenment providing for a different anount, or
the furnishing of contrary affirmative proof as to the actual cost), reinburse
all enployees for such cleaning and nmai ntenance at a rate of $3.35 per week (or
$.67 cents per day). However, in those instances where the uniforms furnished
are made of "wash and wear"” materials, may be routinely washed and dried with

ot her personal garments, and do not require any special treatnent such as dry

cl eani ng, daily washing, or conmercial |aundering in order to neet the

cl eanl i ness or appearance standards set by the terns of the Governnent contract,
by the contractor, by law, or by the nature of the work, there is no requirenent
t hat enpl oyees be rei mbursed for uniform maintenance costs.

** NOTES APPLYI NG TO THI S WAGE DETERM NATI ON **
Source of COccupational Title and Descriptions:

The duties of enployees under job titles listed are those described in the
"Service Contract Act Directory of Cccupations,” Fourth Edition, January 1993, as
anended by the Third Suppl ement, dated March 1997, unl ess otherw se

i ndicated. This publication may be obtained fromthe Superintendent of

Docunents, at 202-783-3238, or by witing to the Superintendent of Docunents,

U S. Government Printing Ofice, Washington, D.C. 20402. Copies of specific

job descriptions may al so be obtained fromthe appropriate contracting officer

REQUEST FOR AUTHORI ZATI ON OF ADDI Tl ONAL CLASSI FI CATI ON AND WAGE RATE { St andard
Form 1444 (SF 1444)}

Conf or mance Process:
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The contracting officer shall require that any class of service enployee which is
not listed herein and which is to be enployed under the contract (i.e., the work
to be performed is not perforned by any classification listed in the wage

determ nation), be classified by the contractor so as to provide a reasonabl e
relationship (i.e., appropriate |level of skill conparison) between such unlisted
classifications and the classifications listed in the wage determ nation. Such
conformed cl asses of enployees shall be paid the nonetary wages and furnished the
fringe benefits as are determ ned. Such conform ng process shall be initiated by
the contractor prior to the performance of contract work by such unlisted

cl ass(es) of enployees. The conforned classification, wage rate, and/or fringe
benefits shall be retroactive to the commencenent date of the contract. {See
Section 4.6 (O (vi)} Wen nultiple wage deternmi nations are included in a
contract, a separate SF 1444 should be prepared for each wage deternmination to
which a class(es) is to be conforned.

The process for preparing a conformance request is as follows:

1) Wien preparing the bid, the contractor identifies the need for a conforned
occupation(s) and conputes a proposed rate(s).

2) After contract award, the contractor prepares a witten report listing in
order proposed classification title(s), a Federal grade equival ency (FGE) for
each proposed classification(s), job description(s), and rationale for proposed
wage rate(s), including information regarding the agreenent or disagreenent of
the authorized representative of the enployees involved, or where there is no
aut hori zed representative, the enpl oyees thenselves. This report should be
submtted to the contracting officer no later than 30 days after such unlisted
cl ass(es) of enployees perforns any contract worKk.

3) The contracting officer reviews the proposed action and pronptly submts a
report of the action, together with the agency's recommendati ons and perti nent
i nformation including the position of the contractor and the enpl oyees, to the
Wage and Hour Division, Enploynment Standards Adm nistration, U S. Departnent of
Labor, for review. (See section 4.6(b)(2) of Regulations 29 CFR Part 4).

4) Wthin 30 days of receipt, the Wage and Hour Division approves, nodifies, or
di sapproves the action via transmttal to the agency contracting officer, or
notifies the contracting officer that additional time will be required to
process the request.

5) The contracting officer transmts the Wage and Hour decision to the
contractor.

6) The contractor infornms the affected enpl oyees.

Information required by the Regul ati ons nust be submitted on SF 1444 or bond
paper .

VWhen preparing a conformance request, the "Service Contract Act Directory of
Cccupations” (the Directory) should be used to conpare job definitions to
insure that duties requested are not performed by a classification already
listed in the wage determ nation. Remenber, it is not the job title, but the
requi red tasks that determ ne whether a class is included in an established
wage determ nation. Conformances may not be used to artificially split

conbi ne, or subdivide classifications listed in the wage determn nation
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FORMAL QUESTIONs RECEIVED

Section: T.E. 1.1
Pages: 78 and 81

Q: Areview of the referenced workload charts indicates average monthly receipts of approximately
75,000 and average monthly issues of 74,000. These equate to annual numbers of 900,000 and
888,000 respectively. Obviously the wrong scale has been used for these charts since the average
annual receipts are approximately 141,000 and issues are approximately 490,000.

Could these charts be corrected and the actual monthly numbers be provided to assist in
determining the actual monthly fluctuations workload?

A: T.E. 1.1. revised to reflect correct numbers.

Section: T.E. 2.7
Pages: 116 through 120

Q: Would it be possible for you to provide either more specific descriptions, National Stock
Numbers (NSN), or Manufacturer’s Short Part Numbers so we can identify and price the items
to be replaced by the PA. Several examples; there are several 12 x 12 x 24 cartons listed on
page 117. Are these all the same cartons? Please note this example applies in almost every
carton size, especially those linked to a “none” in the NSN column. In addition, items such as
clips on page 119, fourth line; paper bags, page 120 are non-descriptive as to size or in the
case of the clips, the type. On page 120, nuts/bolts/washers are identified by Federal Stock
Code with a lot quantity; however, the DSCP site does not appear to provide enough
information to cost a lot size.

A: T.E. 2.7 revised to provide more detailed information.

Section: T.E. 2.5
Page: 114

Q: EJON property numbers, 7M0163, 7M0164, 7M0165, 7M0166, and 7M0167 are all utility
vehicles in condition code b4. Are the vehicles available for contractor use for the life of the
contract? If not, is there an estimate for how long they are to be available. Will the Government
replace them?

A: See Paragraph 3.2.2 in the PWS addressing Government-Furnished Plant Equipment
(GFPE).

Section: L
Paragraph: L23 (a)
Page: 178

Q: Paragraph L23 (a) states that the Executed Request for Proposal Document and
certifications shall contain SF33, Solicitation, Offer and Award, and Section K. Are we required
to send a complete backed up unsigned copy of the solicitation along with the signed Standard
Form 33 and Reps and Certs.

A: No. Refer to Paragraph L14 (a), which addresses the number of copies required for
each volume. The original plus three copies are required for Volume IV.



